
BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.

FREYSSINET, INC

STERLING,  VA

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

COASTAL GUNITE CONSTRUCTION
COMPANY

BENICIA,  CA CAMBRIDGE,  MD

MAY 29, 2018 09:21 AM CURRITUCK 2:00 PM 1 /  4 001

15BPR.7 MAY 15 2018 C204171

TIP NO 0.480 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 463200.00 380000.00  650000.00MOBILIZATION

0002 4400000000-E 1110  288 SF  16.60 4780.80 20.00 5760.00 16.95  4881.60WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  288 SF  10.80 3110.40 15.00 4320.00 10.00  2880.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  2 EA  2690.00 5380.00 5000.00 10000.00 3150.00  6300.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  12150.00 24300.00 19000.00 38000.00 5000.00  10000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  80 EA  52.60 4208.00 60.00 4800.00 44.00  3520.00DRUMS

0007 4435000000-N 1135  50 EA  19.60 980.00 25.00 1250.00 25.00  1250.00CONES

0008 4480000000-N 1165  2 EA  26400.00 52800.00 25000.00 50000.00 20000.00  40000.00TMA

0009 4510000000-N 1190  80 HR  45.80 3664.00 60.00 4800.00 64.00  5120.00LAW ENFORCEMENT

0010 4516000000-N 1180  90 EA  37.90 3411.00 35.00 3150.00 45.00  4050.00SKINNY DRUM

0011 4815000000-E 1205  11,385 LF  0.29 3301.65 1.00 11385.00 1.65  18785.25PAINT PVMT MARKINGS 6"

0012 4847030000-E 1205  11,385 LF  1.15 13092.75 2.50 28462.50 2.65  30170.25POLYUREA LINES (6", 20 MILS)

0013 4900000000-N 1251  64 EA  28.60 1830.40 50.00 3200.00 31.00  1984.00PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0014 8161000000-E 420 138,435.4 SF  0.43 59527.22 1.00 138435.40 0.70  96904.78GROOVING BRIDGE FLOORS

0015 8559000000-E SP  30.9 SY  664.00 20517.60 500.00 15450.00 500.00  15450.00SURFACE PREP, CLASS II

0016 8664000000-E SP  4,870.5 CF  417.00 2030998.50 470.00 2289135.00 365.00  1777732.50SHOTCRETE REPAIRS

0017 8678000000-E SP   294 LF  71.60 21050.40 225.00 66150.00 100.00  29400.00EPOXY RESIN INJECTION

0018 8860000000-N SP  Lump Sum 302200.00 375000.00  400000.00GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING FENDER    SYSTEM

0019 8867000000-E SP   3,332 LF  69.90 232906.80 82.00 273224.00 102.50  341530.00GENERIC STRUCTURE ITEM (LF)
10" X 10" TREATED LUMBER

0020 8867000000-E SP   12,300 LF  40.00 492000.00 54.00 664200.00 38.00  467400.00GENERIC STRUCTURE ITEM (LF)
12" DIA. TREATED TIMBER PILES

0021 8867000000-E SP   516 LF  66.40 34262.40 73.00 37668.00 99.00  51084.00GENERIC STRUCTURE ITEM (LF)
8" X 8" TREATED LUMBER

0022 8867000000-E SP   1,632 LF  59.60 97267.20 75.00 122400.00 65.00  106080.00GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0023 8881000000-E SP  450.65 CY  3075.00 1385748.75 2800.00 1261820.00 3823.00  1722834.95GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0024 8882000000-E SP  18.4 CF  953.00 17535.20 1200.00 22080.00 1000.00  18400.00GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC   GIRDER

0025 8889000000-E SP   8,115 LB  4.60 37329.00 8.00 64920.00 5.95  48284.25GENERIC STRUCTURE ITEM (LB)
HARDWARE

0026 8893000000-E SP  30.9 SY  332.00 10258.80 400.00 12360.00 425.00  13132.50GENERIC STRUCTURE ITEM (SY)
CONC DECK REPAIR FOR PPC      OVERLAY

0027 8893000000-E SP  16,223.4 SY  24.00 389361.60 32.00 519148.80 26.00  421808.40GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING PPC OVER- LAY

0028 8893000000-E SP  16,223.4 SY  11.50 186569.10 14.00 227127.60 23.00  373138.20GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0029 8893000000-E SP  16,223.4 SY  3.10 50292.54 5.25 85172.85 4.75  77061.15GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK



BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.

   

MAY 29, 2018 09:21 AM CURRITUCK 2:00 PM 2 /  4 001

15BPR.7 MAY 15 2018 C204171

TIP NO 0.480 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

 

    TOTAL 5951884.11 TOTAL 6719419.15 TOTAL  6739181.83CONTRACT TOTAL

 

    SUB-TOTAL 584059.00 SUB-TOTAL 545127.50 SUB-TOTAL  778941.10ROADWAY ITEMS

    SUB-TOTAL 5367825.11 SUB-TOTAL 6174291.65 SUB-TOTAL  5960240.73STRUCTURE ITEMS



BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

CEKRA INC

WILMINGTON,  NC  

MAY 29, 2018 09:21 AM CURRITUCK 2:00 PM 3 /  4 001

15BPR.7 MAY 15 2018 C204171

TIP NO 0.480 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 353900.00 700000.00  MOBILIZATION

0002 4400000000-E 1110  288 SF  150.00 43200.00 8.00 2304.00  WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  288 SF  125.00 36000.00 15.00 4320.00  WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  2 EA  17000.00 34000.00 5000.00 10000.00  FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  35000.00 70000.00 15000.00 30000.00  PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  80 EA  300.00 24000.00 45.00 3600.00  DRUMS

0007 4435000000-N 1135  50 EA  150.00 7500.00 30.00 1500.00  CONES

0008 4480000000-N 1165  2 EA  73000.00 146000.00 25000.00 50000.00  TMA

0009 4510000000-N 1190  80 HR  70.00 5600.00 50.00 4000.00  LAW ENFORCEMENT

0010 4516000000-N 1180  90 EA  150.00 13500.00 40.00 3600.00  SKINNY DRUM

0011 4815000000-E 1205  11,385 LF  0.35 3984.75 0.50 5692.50  PAINT PVMT MARKINGS 6"

0012 4847030000-E 1205  11,385 LF  1.30 14800.50 1.40 15939.00  POLYUREA LINES (6", 20 MILS)

0013 4900000000-N 1251  64 EA  31.00 1984.00 30.00 1920.00  PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0014 8161000000-E 420 138,435.4 SF  0.50 69217.70 0.50 69217.70  GROOVING BRIDGE FLOORS

0015 8559000000-E SP  30.9 SY  805.00 24874.50 1000.00 30900.00  SURFACE PREP, CLASS II

0016 8664000000-E SP  4,870.5 CF  465.00 2264782.50 550.00 2678775.00  SHOTCRETE REPAIRS

0017 8678000000-E SP   294 LF  200.00 58800.00 350.00 102900.00  EPOXY RESIN INJECTION

0018 8860000000-N SP  Lump Sum 551000.00 395000.00  GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING FENDER    SYSTEM

0019 8867000000-E SP   3,332 LF  95.00 316540.00 100.00 333200.00  GENERIC STRUCTURE ITEM (LF)
10" X 10" TREATED LUMBER

0020 8867000000-E SP   12,300 LF  60.00 738000.00 37.00 455100.00  GENERIC STRUCTURE ITEM (LF)
12" DIA. TREATED TIMBER PILES

0021 8867000000-E SP   516 LF  100.00 51600.00 97.00 50052.00  GENERIC STRUCTURE ITEM (LF)
8" X 8" TREATED LUMBER

0022 8867000000-E SP   1,632 LF  105.00 171360.00 100.00 163200.00  GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0023 8881000000-E SP  450.65 CY  3200.00 1442080.00 2600.00 1171690.00  GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0024 8882000000-E SP  18.4 CF  890.00 16376.00 2000.00 36800.00  GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC   GIRDER

0025 8889000000-E SP   8,115 LB  6.00 48690.00 6.50 52747.50  GENERIC STRUCTURE ITEM (LB)
HARDWARE

0026 8893000000-E SP  30.9 SY  360.00 11124.00 425.00 13132.50  GENERIC STRUCTURE ITEM (SY)
CONC DECK REPAIR FOR PPC      OVERLAY

0027 8893000000-E SP  16,223.4 SY  22.00 356914.80 42.35 687060.99  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING PPC OVER- LAY

0028 8893000000-E SP  16,223.4 SY  10.00 162234.00 25.80 418563.72  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0029 8893000000-E SP  16,223.4 SY  2.50 40558.50 4.90 79494.66  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK



BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.

   

MAY 29, 2018 09:21 AM CURRITUCK 2:00 PM 4 /  4 001

15BPR.7 MAY 15 2018 C204171

TIP NO 0.480 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

 

    TOTAL 7078621.25 TOTAL 7570709.57  CONTRACT TOTAL

 

    SUB-TOTAL 754469.25 SUB-TOTAL 832875.50  ROADWAY ITEMS

    SUB-TOTAL 6324152.00 SUB-TOTAL 6737834.07  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5951884.11   FREYSSINET, INC

     2  6719419.15   AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC

     3  6739181.83   COASTAL GUNITE CONSTRUCTION COMPANY

     4  7078621.25   FLATIRON CONSTRUCTORS INC

     5  7570709.57   CEKRA INC



BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY, 1 SECTION OF NC-133, AND 1 SECTION OF SR-1190.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

PCL CIVIL CONSTRUCTORS INC CAROLINA BRIDGE CO INC

RALEIGH,  NC ORANGEBURG,  SC

MAY 29, 2018 09:21 AM BRUNSWICK 2:00 PM 1 /  3 002

15BPR.25,  2018CPT.03.22.10101,  2018CPT.03.22.20101 MAY 15 2018 C204185

TIP NO 6.300 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, GUARDRAIL, AND BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 787500.00 764500.00  811111.57MOBILIZATION

0002 1297000000-E 607  129,085 SY  2.20 283987.00 2.25 290441.25 2.35  303349.75MILL ASP PVMT *****" DTH
(1-1/2")

0003 1330000000-E 607  335 SY  22.00 7370.00 22.00 7370.00 23.54  7885.90INCIDENTAL MILLING

0004 1523000000-E 610  10,888 TON 59.00 642392.00 60.00 653280.00 63.12  687250.56ASP CONC SURF CRS S9.5C

0005 1524000000-E SP   40 TON 100.00 4000.00 101.00 4040.00 106.99  4279.60ASP CONC SURF CRS S9.5C LEVEL

0006 1575000000-E 620  657 TON 460.00 302220.00 470.00 308790.00 492.16  323349.12ASP FOR PLANT MIX

0007 1880000000-E SP   601 TON 210.00 126210.00 215.00 129215.00 224.68  135032.68GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0008 2845000000-N 858  5 EA  750.00 3750.00 765.00 3825.00 500.00  2500.00ADJ METER OR VALVE BOXES

0009 3030000000-E 862  575 LF  18.25 10493.75 18.35 10551.25 19.53  11229.75STL BEAM GUARDRAIL

0010 3215000000-N SP   4 EA  1850.00 7400.00 1865.00 7460.00 1979.32  7917.28GR ANCHOR TYPE III

0011 3287000000-N SP   4 EA  3100.00 12400.00 3125.00 12500.00 3316.70  13266.80GR END TYPE TL-3

0012 3360000000-E 863  930 LF  1.00 930.00 1.00 930.00 11.54  10732.20REMOVE EXISTING GUARDRAIL

0013 4400000000-E 1110  530 SF  14.46 7663.80 8.00 4240.00 8.56  4536.80WORK ZONE SIGNS (STAT)

0014 4405000000-E 1110  971 SF  9.45 9175.95 17.50 16992.50 9.63  9350.73WORK ZONE SIGNS (PORT)

0015 4410000000-E 1110  171 SF  13.88 2373.48 8.00 1368.00 7.49  1280.79WORK ZONE SIGNS (BARR)

0016 4413000000-E SP   447 SF  15.59 6968.73 8.00 3576.00 8.56  3826.32WORK ZONE ADV/GEN WARN SIGN

0017 4420000000-N 1120  12 EA  12500.00 150000.00 6000.00 72000.00 9436.55  113238.60PORTABLE CHANGE MSG SIGN

0018 4445000000-E 1145  48 LF  27.76 1332.48 40.00 1920.00 16.05  770.40BARRICADES (TYPE III)

0019 4455000000-N 1150  120 DAY 265.00 31800.00 1175.00 141000.00 500.00  60000.00FLAGGER

0020 4457000000-N SP  Lump Sum 150000.00 40000.00  69008.75TEMP TRAFFIC CONTROL (SP)

0021 4480000000-N 1165  2 EA  8000.00 16000.00 10000.00 20000.00 1.00  2.00TMA

0022 4485000000-E 1170  100 LF  100.00 10000.00 0.01 1.00 64.19  6419.00PORT CONC BARRIER

0023 4500000000-E 1170  1,000 LF  25.00 25000.00 0.01 10.00 1.00  1000.00REM & RES PORT CONC BARRIER

0024 4516000000-N 1180  185 EA  45.00 8325.00 30.00 5550.00 58.84  10885.40SKINNY DRUM

0025 4686000000-E 1205  132,150 LF  0.52 68718.00 0.65 85897.50 0.56  74004.00THERMO PVT MKG LINES 4"120

0026 4710000000-E 1205  500 LF  8.00 4000.00 9.80 4900.00 8.56  4280.0024"WIDE THERMO 120 MILS

0027 4725000000-E 1205  201 EA  125.00 25125.00 154.00 30954.00 133.74  26881.74THERMO PVT SYMBOL 90MILS

0028 4770000000-E 1205  7,280 LF  3.00 21840.00 3.70 26936.00 3.21  23368.804" COLD APPL PLSTIC LINES TYPE **
(II)

0029 4900000000-N 1251  1,452 EA  5.00 7260.00 6.15 8929.80 5.35  7768.20PERM RAISED PVMT MARKERS

0030 4905000000-N 1253  50 EA  45.00 2250.00 55.00 2750.00 48.15  2407.50SNOWPLB PVMT MRKER

0031 7444000000-E 1725  499 LF  10.55 5264.45 15.00 7485.00 11.29  5633.71INDUCTIVE LOOP SAWCUT

0032 7456000000-E 1726  499 LF  2.24 1117.76 1.70 848.30 2.40  1197.60LEAD-IN CABLE(********)
(14-2)

STRUCTURE ITEMS

0033 8035000000-N 402 Lump Sum 800000.00 751000.00  1250000.00REMV EXIST STR **********
(43+95.83 TO 55+16.87)

0034 8065000000-N SP  Lump Sum 5000.00 8500.43  7489.32ASBESTOS ASSESSMENT

0035 8161000000-E 420  115,700 SF  0.50 57850.00 0.40 46280.00 0.63  72891.00GROOVING BRIDGE FLOORS



BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY, 1 SECTION OF NC-133, AND 1 SECTION OF SR-1190.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

PCL CIVIL CONSTRUCTORS INC CAROLINA BRIDGE CO INC

RALEIGH,  NC ORANGEBURG,  SC

MAY 29, 2018 09:21 AM BRUNSWICK 2:00 PM 2 /  3 002

15BPR.25,  2018CPT.03.22.10101,  2018CPT.03.22.20101 MAY 15 2018 C204185

TIP NO 6.300 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, GUARDRAIL, AND BRIDGE PRESERVATION.

0036 8475000000-E 460  8,482 LF  125.00 1060250.00 120.00 1017840.00 154.27  1308518.14TWO BAR METAL RAIL

0037 8517000000-E 460  2,240 LF  100.00 224000.00 165.00 369600.00 100.39  224873.601'-**"X*****"CONC PARAPET
(1'-2" X 2'-9")

0038 8559000000-E SP   9 SY  1000.00 9000.00 1000.00 9000.00 1543.27  13889.43SURFACE PREP, CLASS II

0039 8657000000-N 430 Lump Sum 75000.00 110000.00  54100.41ELASTOMERIC BEARINGS

0040 8660000000-E SP   74 CF  1100.00 81400.00 1000.00 74000.00 1176.89  87089.86CONCRETE REPAIRS

0041 8664000000-E SP   275 CF  825.00 226875.00 850.00 233750.00 882.67  242734.25SHOTCRETE REPAIRS

0042 8678000000-E SP   799 LF  123.00 98277.00 125.00 99875.00 131.60  105148.40EPOXY RESIN INJECTION

0043 8867000000-E SP   6,249 LF  125.00 781125.00 115.00 718635.00 165.14  1031959.86GENERIC STRUCTURE ITEM (LF)
1'-2" X 1'-11" CONCRETE PARAPET FOR RAIL RETROFIT

0044 8867000000-E SP   13,398 LF  228.00 3054744.00 235.00 3148530.00 169.35  2268951.30GENERIC STRUCTURE ITEM (LF)
3'-0" X 1'-8" PRESTRESSED CONC CORED SLABS

0045 8867000000-E SP   2,233 LF  228.00 509124.00 285.00 636405.00 149.98  334905.34GENERIC STRUCTURE ITEM (LF)
3'-2" X 1'-6" PRESTRESSED CONC CORED SLABS

0046 8867000000-E SP   1,739 LF  32.45 56430.55 3.75 6521.25 34.71  60360.69GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0047 8867000000-E SP   998 LF  1450.00 1447100.00 1500.00 1497000.00 1551.36  1548257.28GENERIC STRUCTURE ITEM (LF)
CP INTEGRAL PILE JACKET (STRUCTURAL), 16 TO 30 IN.

0048 8867000000-E SP   6,249 LF  40.00 249960.00 20.00 124980.00 78.58  491046.42GENERIC STRUCTURE ITEM (LF)
RAIL REMOVAL (SPANS 29-65)

0049 8867000000-E SP   2,202 LF  50.00 110100.00 25.00 55050.00 41.12  90546.24GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0050 8881000000-E SP   1,019 CY  2600.00 2649400.00 2600.00 2649400.00 2781.75  2834603.25GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0051 8882000000-E SP   152 CF  991.00 150632.00 1500.00 228000.00 1060.27  161161.04GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0052 8892000000-E SP   12,400 SF  28.00 347200.00 28.00 347200.00 29.96  371504.00GENERIC STRUCTURE ITEM (SF)
CP SYSTEM, ZINC ALUMINUM SPRAY

0053 8893000000-E SP   9 SY  500.00 4500.00 500.00 4500.00 534.95  4814.55GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0054 8893000000-E SP   20,905 SY  29.75 621923.75 29.00 606245.00 34.01  710979.05GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY

0055 8893000000-E SP   16,347 SY  14.00 228858.00 15.00 245205.00 16.95  277081.65GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0056 8893000000-E SP   20,905 SY  3.20 66896.00 3.00 62715.00 3.42  71495.10GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0057 8897000000-N SP   22 EA  4500.00 99000.00 4500.00 99000.00 4814.56  105920.32GENERIC STRUCTURE ITEM (EA)
CP SYSTEM (ZINC BULK ANODE)

0058 8897000000-N SP   150 EA  300.00 45000.00 300.00 45000.00 320.97  48145.50GENERIC STRUCTURE ITEM (EA)
CP INTEGRAL PILE JACKET, 16"  TO 30"

 

    TOTAL 15802512.70 TOTAL 15862492.28 TOTAL  16522231.55CONTRACT TOTAL

 

    SUB-TOTAL 2742867.40 SUB-TOTAL 2668260.60 SUB-TOTAL  2743765.55ROADWAY ITEMS



BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY, 1 SECTION OF NC-133, AND 1 SECTION OF SR-1190.

   

MAY 29, 2018 09:21 AM BRUNSWICK 2:00 PM 3 /  3 002

15BPR.25,  2018CPT.03.22.10101,  2018CPT.03.22.20101 MAY 15 2018 C204185

TIP NO 6.300 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, GUARDRAIL, AND BRIDGE PRESERVATION.

    SUB-TOTAL 13059645.30 SUB-TOTAL 13194231.68 SUB-TOTAL  13778466.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15802512.70   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     2  15862492.28   PCL CIVIL CONSTRUCTORS INC

     3  16522231.55   CAROLINA BRIDGE CO INC



14 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

THE LANE CONSTRUCTION
CORPORATION

RALEIGH,  NC CHESHIRE,  CT

MAY 29, 2018 09:21 AM DURHAM, WAKE 2:00 PM 1 /  4 003

2018CPT.05.17.20321.1,  2018CPT.05.17.20921.1 MAY 15 2018 C204168

TIP NO 15.188 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 212879.36 270000.00  190000.00MOBILIZATION

0002 0106000000-E 230  1,029 CY  26.90 27680.10 34.00 34986.00 30.00  30870.00BORROW EXCAVATION

0003 0264000000-E SP  25.73 SMI 2724.58 70103.44 1450.00 37308.50 3175.00  81692.75GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  512 TON 43.78 22415.36 45.00 23040.00 65.00  33280.00INCIDENTAL STONE BASE

0005 1260000000-E SP   617 TON 14.65 9039.05 22.00 13574.00 55.00  33935.00AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  6,804 SY  1.76 11975.04 1.45 9865.80 2.15  14628.60MILL ASP PVMT *****" DTH
(1")

0007 1297000000-E 607  244,388 SY  1.71 417903.48 1.25 305485.00 2.20  537653.60MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  12,702 SY  2.32 29468.64 1.75 22228.50 3.15  40011.30MILL ASP PVMT *****" DTH
(2-1/2")

0009 1297000000-E 607  11,827 SY  3.26 38556.02 2.45 28976.15 4.60  54404.20MILL ASP PVMT *****" DTH
(4")

0010 1308000000-E 607  1,704 SY  6.97 11876.88 3.00 5112.00 4.15  7071.60MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1330000000-E 607  21,508 SY  10.12 217660.96 7.00 150556.00 7.40  159159.20INCIDENTAL MILLING

0012 1503000000-E 610  5,550 TON 39.57 219613.50 40.00 222000.00 35.00  194250.00ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  42,530 TON 34.12 1451123.60 40.00 1701200.00 38.00  1616140.00ASP CONC SURF CRS S9.5B

0014 1575000000-E 620  2,941 TON 500.00 1470500.00 500.00 1470500.00 450.00  1323450.00ASP FOR PLANT MIX

0015 1704000000-E SP   2,710 TON 133.90 362869.00 100.00 271000.00 110.00  298100.00PATCHING EXIST PAVEMENT

0016 1840000000-E 665  30,614 LF  0.30 9184.20 0.23 7041.22 0.50  15307.00MILLED RUMBLE STRIPS

0017 2830000000-N 858  17 EA  500.00 8500.00 500.00 8500.00 525.00  8925.00ADJ MANHOLES

0018 2845000000-N 858  19 EA  500.00 9500.00 500.00 9500.00 525.00  9975.00ADJ METER OR VALVE BOXES

0019 4413000000-E SP   2,342 SF  6.89 16136.38 6.00 14052.00 11.00  25762.00WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 105106.85 308000.00  250000.00TEMP TRAFFIC CONTROL (SP)

0021 4510000000-N 1190  560 HR  40.00 22400.00 50.00 28000.00 45.00  25200.00LAW ENFORCEMENT

0022 4685000000-E 1205  132,719 LF  0.65 86267.35 0.65 86267.35 0.70  92903.30THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  169,521 LF  0.75 127140.75 0.75 127140.75 0.80  135616.80THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  9,749 LF  2.50 24372.50 2.50 24372.50 2.65  25834.85THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  2,860 LF  2.50 7150.00 2.50 7150.00 2.65  7579.00THERMO PVT MKG LINE 8"120 MILS

0026 4700000000-E 1205  5,831 LF  3.50 20408.50 3.50 20408.50 3.70  21574.7012"WIDE THERMO 90 MILS

0027 4710000000-E 1205  4,465 LF  10.00 44650.00 10.00 44650.00 10.55  47105.7524"WIDE THERMO 120 MILS

0028 4721000000-E 1205  110 EA  75.00 8250.00 75.00 8250.00 80.00  8800.00THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  466 EA  115.00 53590.00 115.00 53590.00 125.00  58250.00THERMO PVT SYMBOL 90MILS

0030 4770000000-E 1205  9,515 LF  2.50 23787.50 2.50 23787.50 2.65  25214.754" COLD APPL PLSTIC LINES TYPE **
(II)

0031 4805000000-N 1205  4 EA  200.00 800.00 200.00 800.00 210.00  840.00COLD APPL PLASTIC SYM TYPE **
(II)

0032 4810000000-E 1205  204,296 LF  0.10 20429.60 0.10 20429.60 0.15  30644.40PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  8,148 LF  0.50 4074.00 0.50 4074.00 0.55  4481.40PAINT PVMT MARKINGS 8"

0034 4825000000-E 1205  3,924 LF  0.75 2943.00 0.75 2943.00 0.80  3139.20PAINT PVMT MARKINGS 12"

0035 4835000000-E 1205  4,421 LF  2.00 8842.00 2.00 8842.00 2.10  9284.10PAINT PVT MKG LINES 24"



14 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

THE LANE CONSTRUCTION
CORPORATION

RALEIGH,  NC CHESHIRE,  CT

MAY 29, 2018 09:21 AM DURHAM, WAKE 2:00 PM 2 /  4 003

2018CPT.05.17.20321.1,  2018CPT.05.17.20921.1 MAY 15 2018 C204168

TIP NO 15.188 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

0036 4840000000-N 1205  98 EA  20.00 1960.00 20.00 1960.00 25.00  2450.00PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  418 EA  20.00 8360.00 20.00 8360.00 25.00  10450.00PAINT PVT MKG SYMBOL

0038 4850000000-E 1205  8,889 LF  0.60 5333.40 0.60 5333.40 0.65  5777.85LINE REMOVAL 4" WIDE

0039 4875000000-N 1205  4 EA  50.00 200.00 50.00 200.00 55.00  220.00REMOVAL OF SYMBL & CHARAC

0040 4905000000-N 1253  570 EA  32.00 18240.00 32.00 18240.00 30.00  17100.00SNOWPLB PVMT MRKER

0041 6000000000-E 1605  1,422 LF  5.15 7323.30 3.00 4266.00 3.00  4266.00TEMPORARY SILT FENCE

0042 6071010000-E SP   3,610 LF  5.73 20685.30 7.00 25270.00 8.00  28880.00WATTLE

0043 6084000000-E 1660 14.22 ACR 2850.00 40527.00 2850.00 40527.00 3000.00  42660.00SEEDING AND MULCHING

0044 7444000000-E 1725  8,862 LF  6.20 54944.40 6.20 54944.40 7.15  63363.30INDUCTIVE LOOP SAWCUT

 

    TOTAL 5334770.46 TOTAL 5532731.17 TOTAL  5596250.65CONTRACT TOTAL

 

    SUB-TOTAL 5334770.46 SUB-TOTAL 5532731.17 SUB-TOTAL  5596250.65ROADWAY ITEMS



14 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

MAY 29, 2018 09:21 AM DURHAM, WAKE 2:00 PM 3 /  4 003

2018CPT.05.17.20321.1,  2018CPT.05.17.20921.1 MAY 15 2018 C204168

TIP NO 15.188 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00   MOBILIZATION

0002 0106000000-E 230  1,029 CY  24.00 24696.00   BORROW EXCAVATION

0003 0264000000-E SP  25.73 SMI 2565.00 65997.45   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  512 TON 64.00 32768.00   INCIDENTAL STONE BASE

0005 1260000000-E SP   617 TON 20.00 12340.00   AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  6,804 SY  3.50 23814.00   MILL ASP PVMT *****" DTH
(1")

0007 1297000000-E 607  244,388 SY  2.50 610970.00   MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  12,702 SY  4.50 57159.00   MILL ASP PVMT *****" DTH
(2-1/2")

0009 1297000000-E 607  11,827 SY  6.70 79240.90   MILL ASP PVMT *****" DTH
(4")

0010 1308000000-E 607  1,704 SY  7.25 12354.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1330000000-E 607  21,508 SY  7.75 166687.00   INCIDENTAL MILLING

0012 1503000000-E 610  5,550 TON 42.00 233100.00   ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  42,530 TON 41.00 1743730.00   ASP CONC SURF CRS S9.5B

0014 1575000000-E 620  2,941 TON 510.00 1499910.00   ASP FOR PLANT MIX

0015 1704000000-E SP   2,710 TON 130.00 352300.00   PATCHING EXIST PAVEMENT

0016 1840000000-E 665  30,614 LF  0.55 16837.70   MILLED RUMBLE STRIPS

0017 2830000000-N 858  17 EA  1250.00 21250.00   ADJ MANHOLES

0018 2845000000-N 858  19 EA  1250.00 23750.00   ADJ METER OR VALVE BOXES

0019 4413000000-E SP   2,342 SF  11.50 26933.00   WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 50000.00   TEMP TRAFFIC CONTROL (SP)

0021 4510000000-N 1190  560 HR  45.00 25200.00   LAW ENFORCEMENT

0022 4685000000-E 1205  132,719 LF  0.65 86267.35   THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  169,521 LF  0.75 127140.75   THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  9,749 LF  2.50 24372.50   THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  2,860 LF  2.50 7150.00   THERMO PVT MKG LINE 8"120 MILS

0026 4700000000-E 1205  5,831 LF  3.50 20408.50   12"WIDE THERMO 90 MILS

0027 4710000000-E 1205  4,465 LF  10.00 44650.00   24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  110 EA  75.00 8250.00   THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  466 EA  115.00 53590.00   THERMO PVT SYMBOL 90MILS

0030 4770000000-E 1205  9,515 LF  2.50 23787.50   4" COLD APPL PLSTIC LINES TYPE **
(II)

0031 4805000000-N 1205  4 EA  200.00 800.00   COLD APPL PLASTIC SYM TYPE **
(II)

0032 4810000000-E 1205  204,296 LF  0.10 20429.60   PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  8,148 LF  0.50 4074.00   PAINT PVMT MARKINGS 8"

0034 4825000000-E 1205  3,924 LF  0.75 2943.00   PAINT PVMT MARKINGS 12"

0035 4835000000-E 1205  4,421 LF  2.00 8842.00   PAINT PVT MKG LINES 24"



14 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

MAY 29, 2018 09:21 AM DURHAM, WAKE 2:00 PM 4 /  4 003

2018CPT.05.17.20321.1,  2018CPT.05.17.20921.1 MAY 15 2018 C204168

TIP NO 15.188 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

0036 4840000000-N 1205  98 EA  20.00 1960.00   PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  418 EA  20.00 8360.00   PAINT PVT MKG SYMBOL

0038 4850000000-E 1205  8,889 LF  0.60 5333.40   LINE REMOVAL 4" WIDE

0039 4875000000-N 1205  4 EA  50.00 200.00   REMOVAL OF SYMBL & CHARAC

0040 4905000000-N 1253  570 EA  32.00 18240.00   SNOWPLB PVMT MRKER

0041 6000000000-E 1605  1,422 LF  2.50 3555.00   TEMPORARY SILT FENCE

0042 6071010000-E SP   3,610 LF  8.75 31587.50   WATTLE

0043 6084000000-E 1660 14.22 ACR 2000.00 28440.00   SEEDING AND MULCHING

0044 7444000000-E 1725  8,862 LF  7.00 62034.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 5866452.15   CONTRACT TOTAL

 

    SUB-TOTAL 5866452.15   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5334770.46   CAROLINA SUNROCK LLC

     2  5532731.17   FSC II LLC DBA FRED SMITH COMPANY

     3  5596250.65   THE LANE CONSTRUCTION CORPORATION

     4  5866452.15   BARNHILL CONTRACTING COMPANY



51 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

MAY 29, 2018 09:21 AM DURHAM 2:00 PM 1 /  2 004

2018CPT.05.23.20321.1,  2018CPT.05.23.20322.1 MAY 15 2018 C204167

TIP NO 24.770 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109478.60 240000.00  MOBILIZATION

0002 0106000000-E 230  1,660 CY  27.16 45085.60 35.00 58100.00  BORROW EXCAVATION

0003 0264000000-E SP  26.34 SMI 2750.60 72450.80 1800.00 47412.00  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,301 TON 58.16 75666.16 55.00 71555.00  INCIDENTAL STONE BASE

0005 1260000000-E SP   2,262 TON 15.91 35988.42 25.00 56550.00  AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  95,925 SY  1.58 151561.50 1.25 119906.25  MILL ASP PVMT *****" DTH
(1")

0007 1297000000-E 607  90,161 SY  1.94 174912.34 1.50 135241.50  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  45,584 SY  2.30 104843.20 1.75 79772.00  MILL ASP PVMT *****" DTH
(2")

0009 1297000000-E 607  1,058 SY  9.73 10294.34 4.95 5237.10  MILL ASP PVMT *****" DTH
(3")

0010 1308000000-E 607  20,510 SY  3.39 69528.90 2.30 47173.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1308000000-E 607  1,150 SY  9.39 10798.50 5.95 6842.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0012 1308000000-E 607  611 SY  15.04 9189.44 8.95 5468.45  MILLN ASPHALT PVMT ***** - *****
(0" TO 5-1/2")

0013 1330000000-E 607  3,738 SY  13.80 51584.40 9.95 37193.10  INCIDENTAL MILLING

0014 1519000000-E 610  28,088 TON 40.95 1150203.60 50.00 1404400.00  ASP CONC SURF CRS S9.5B

0015 1526000000-E 610  2,260 TON 63.23 142899.80 75.00 169500.00  ASP CONC SURF CRS S4.75A

0016 1575000000-E 620  2,205 TON 500.00 1102500.00 495.00 1091475.00  ASP FOR PLANT MIX

0017 1704000000-E SP   3,880 TON 116.93 453688.40 100.00 388000.00  PATCHING EXIST PAVEMENT

0018 2830000000-N 858  13 EA  500.00 6500.00 500.00 6500.00  ADJ MANHOLES

0019 2845000000-N 858  19 EA  500.00 9500.00 500.00 9500.00  ADJ METER OR VALVE BOXES

0020 4413000000-E SP   3,225 SF  6.56 21156.00 6.00 19350.00  WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 49704.05 342000.00  TEMP TRAFFIC CONTROL (SP)

0022 4510000000-N 1190  320 HR  51.62 16518.40 40.00 12800.00  LAW ENFORCEMENT

0023 4685000000-E 1205  117,384 LF  0.57 66908.88 0.57 66908.88  THERMO PVT MKG LINES 4"90

0024 4686000000-E 1205  185,506 LF  0.59 109448.54 0.59 109448.54  THERMO PVT MKG LINES 4"120

0025 4695000000-E 1205  775 LF  2.75 2131.25 2.75 2131.25  THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  1,560 LF  2.75 4290.00 2.75 4290.00  THERMO PVT MKG LINE 8"120 MILS

0027 4700000000-E 1205  847 LF  3.00 2541.00 3.00 2541.00  12"WIDE THERMO 90 MILS

0028 4710000000-E 1205  1,233 LF  10.00 12330.00 10.00 12330.00  24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  54 EA  110.00 5940.00 110.00 5940.00  THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  216 EA  125.00 27000.00 125.00 27000.00  THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  161,441 LF  0.15 24216.15 0.15 24216.15  PAINT PVMT MARKINGS 4"

0032 4820000000-E 1205  935 LF  0.50 467.50 0.50 467.50  PAINT PVMT MARKINGS 8"

0033 4835000000-E 1205  1,785 LF  2.00 3570.00 2.00 3570.00  PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  168 EA  20.00 3360.00 20.00 3360.00  PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  218 EA  20.00 4360.00 20.00 4360.00  PAINT PVT MKG SYMBOL



51 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

MAY 29, 2018 09:21 AM DURHAM 2:00 PM 2 /  2 004

2018CPT.05.23.20321.1,  2018CPT.05.23.20322.1 MAY 15 2018 C204167

TIP NO 24.770 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 6000000000-E 1605  2,566 LF  3.93 10084.38 3.00 7698.00  TEMPORARY SILT FENCE

0037 6071010000-E SP   515 LF  8.99 4629.85 7.00 3605.00  WATTLE

0038 6084000000-E 1660  17 ACR 2000.00 34000.00 2800.00 47600.00  SEEDING AND MULCHING

0039 7444000000-E 1725  9,425 LF  6.30 59377.50 6.20 58435.00  INDUCTIVE LOOP SAWCUT

0040 1523000000-E 610  2,743 TON 38.79 106400.97 53.00 145379.00  ASP CONC SURF CRS S9.5C

 

    TOTAL 4355108.47 TOTAL 4883256.22  CONTRACT TOTAL

 

    SUB-TOTAL 4355108.47 SUB-TOTAL 4883256.22  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4355108.47   CAROLINA SUNROCK LLC

     2  4883256.22   FSC II LLC DBA FRED SMITH COMPANY



BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

ST WOOTEN CORPORATION

JOHNSTON,  IA WILSON,  NC

MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 1 /  6 005

42301.3.1 MAY 15 2018 C204097

TIP NO 0.130 MIB-5140

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42000.00 44500.00  44500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 8000.00  5500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 12000.00  18000.00TYPE II MODIFIED APPR **********
(13+25 -L-)

0004 0043000000-N 226 Lump Sum 30000.00 50000.00  51000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  5.00 1000.00 12.00 2400.00 6.00  1200.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  5.00 1000.00 40.00 8000.00 15.00  3000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 40.00 400.00 40.00 400.00 51.00  510.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  1.00 20.00 2.00 40.00 3.00  60.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  55.00 1320.00 60.00 1440.00 98.00  2352.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  750.00 1500.00 850.00 1700.00 700.00  1400.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  75.00 2100.00 60.00 1680.00 100.00  2800.0015" RCP CULV CLASS IV

0014 1121000000-E 520  6 TON 50.00 300.00 50.00 300.00 250.00  1500.00AGGREGATE BASE COURSE

0015 1220000000-E 545  100 TON 25.00 2500.00 30.00 3000.00 27.00  2700.00INCIDENTAL STONE BASE

0016 1330000000-E 607  200 SY  25.00 5000.00 25.00 5000.00 30.00  6000.00INCIDENTAL MILLING

0017 1491000000-E 610  420 TON 80.00 33600.00 102.35 42987.00 102.35  42987.00ASP CONC BASE CRS B25.0C

0018 1519000000-E 610  380 TON 80.00 30400.00 102.35 38893.00 102.35  38893.00ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  45 TON 530.00 23850.00 475.00 21375.00 475.00  21375.00ASP FOR PLANT MIX

0020 2286000000-N 840  2 EA  1800.00 3600.00 1850.00 3700.00 3100.00  6200.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  2 EA  550.00 1100.00 850.00 1700.00 735.00  1470.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  30 LF  50.00 1500.00 55.00 1650.00 110.00  3300.00SHOULDER BERM GUTTER

0023 3030000000-E 862  50 LF  18.00 900.00 18.00 900.00 18.00  900.00STL BEAM GUARDRAIL

0024 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0025 3215000000-N SP   4 EA  1825.00 7300.00 1825.00 7300.00 1825.00  7300.00GR ANCHOR TYPE III

0026 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0027 3628000000-E 876  70 TON 60.00 4200.00 70.00 4900.00 63.00  4410.00RIP RAP, CLASS I

0028 3635000000-E 876  300 TON 60.00 18000.00 65.00 19500.00 64.00  19200.00RIP RAP, CLASS II

0029 3649000000-E 876  1 TON 75.00 75.00 500.00 500.00 100.00  100.00RIP RAP, CLASS B

0030 3656000000-E 876  485 SY  3.00 1455.00 2.00 970.00 3.00  1455.00GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  94 LF  5.15 484.10 5.15 484.10 5.54  520.76SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  4 EA  125.00 500.00 125.00 500.00 134.38  537.52SIGN ERECTION, TYPE D

0033 4102000000-N 904  1 EA  135.00 135.00 135.00 135.00 145.13  145.13SIGN ERECTION, TYPE E

0034 4155000000-N 907  8 EA  10.00 80.00 10.00 80.00 10.75  86.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  550 SF  10.50 5775.00 10.50 5775.00 11.29  6209.50WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  57 SF  9.95 567.15 9.95 567.15 10.70  609.90WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  2 DAY 80.00 160.00 80.00 160.00 227.50  455.00PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  10 EA  100.00 1000.00 60.00 600.00 95.98  959.80DRUMS



BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

ST WOOTEN CORPORATION

JOHNSTON,  IA WILSON,  NC

MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 2 /  6 005

42301.3.1 MAY 15 2018 C204097

TIP NO 0.130 MIB-5140

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4445000000-E 1145  96 LF  26.00 2496.00 26.00 2496.00 27.95  2683.20BARRICADES (TYPE III)

0040 4685000000-E 1205  671 LF  1.50 1006.50 3.50 2348.50 1.40  939.40THERMO PVT MKG LINES 4"90

0041 4686000000-E 1205  1,340 LF  1.65 2211.00 2.50 3350.00 1.34  1795.60THERMO PVT MKG LINES 4"120

0042 6000000000-E 1605  1,200 LF  3.50 4200.00 3.25 3900.00 1.80  2160.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  75 TON 30.00 2250.00 55.00 4125.00 54.00  4050.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  60 TON 30.00 1800.00 55.00 3300.00 56.00  3360.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  60 TON 30.00 1800.00 40.00 2400.00 50.00  3000.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 0.5 ACR 1500.00 750.00 3600.00 1800.00 800.00  400.00TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  5.00 500.00 7.00 700.00 3.00  300.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 0.5 TON 1500.00 750.00 1800.00 900.00 1000.00  500.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  5.00 1000.00 23.00 4600.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   200 LF  2.50 500.00 2.00 400.00 1.25  250.00SAFETY FENCE

0051 6030000000-E 1630  60 CY  5.00 300.00 12.00 720.00 20.00  1200.00SILT EXCAVATION

0052 6036000000-E 1631  1,200 SY  2.00 2400.00 2.15 2580.00 1.40  1680.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   100 SY  10.00 1000.00 11.00 1100.00 6.00  600.00COIR FIBER MAT

0054 6042000000-E 1632  200 LF  5.00 1000.00 5.00 1000.00 4.00  800.001/4" HARDWARE CLOTH

0055 6071020000-E SP   15 LB  10.00 150.00 18.00 270.00 10.00  150.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660 0.5 ACR 2500.00 1250.00 7800.00 3900.00 2000.00  1000.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 100.00 50.00 200.00 100.00 100.00  50.00MOWING

0058 6090000000-E 1661  50 LB  5.00 250.00 12.50 625.00 2.00  100.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1500.00 375.00 2500.00 625.00 1000.00  250.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  5.00 250.00 3.00 150.00 2.00  100.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.25 TON 1500.00 375.00 1800.00 450.00 1000.00  250.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  5 MHR 50.00 250.00 59.00 295.00 30.00  150.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   10 EA  150.00 1500.00 650.00 6500.00 30.00  300.00RESPONSE FOR EROS CONTROL

0064 6117500000-N SP   2 EA  926.20 1852.40 850.00 1700.00 1000.00  2000.00CONC WASHOUT STRUCTURE

0065 6123000000-E 1670 0.1 ACR 5000.00 500.00 8000.00 800.00 6000.00  600.00REFORESTATION

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 100000.00 36500.00  45000.00REMV EXIST STR **********
(13+25.00-L-)

0067 8065000000-N SP  Lump Sum 1500.00 1800.00  1000.00ASBESTOS ASSESSMENT

0068 8105520000-E 411 40.5 LF  1600.00 64800.00 1325.00 53662.50 1412.00  57186.003'-0" DRILLD PIER IN SOIL

0069 8105620000-E 411  38 LF  1600.00 60800.00 1325.00 50350.00 1412.00  53656.003'-0" DRILLD PIER NO SOIL

0070 8121000000-N 412 Lump Sum 10000.00 17000.00  25000.00UNCL STR EXCAV STA *****
(13+25.00-L-)

0071 8182000000-E 420 59.2 CY  800.00 47360.00 1100.00 65120.00 800.00  47360.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 22500.00 25000.00  21500.00BRG APPR SLAB ***********
(13+25.00-L-)

0073 8217000000-E 425  17,469 LB  1.25 21836.25 1.15 20089.35 1.00  17469.00REINF STEEL (BRIDGE)

0074 8238000000-E 425  1,490 LB  2.50 3725.00 2.15 3203.50 2.50  3725.00SPIRAL COL REINF STL BRG



BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

ST WOOTEN CORPORATION

JOHNSTON,  IA WILSON,  NC

MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 3 /  6 005

42301.3.1 MAY 15 2018 C204097

TIP NO 0.130 MIB-5140

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8505000000-E 460  160 LF  110.00 17600.00 110.00 17600.00 123.00  19680.00VERT CONC BARRIER RAIL

0076 8608000000-E 876  335 TON 40.00 13400.00 65.00 21775.00 55.00  18425.00RIP RAP II (2'-0")

0077 8622000000-E 876  372 SY  2.00 744.00 2.00 744.00 3.00  1116.00GEOTEXTILE FOR DRAINAGE

0078 8657000000-N 430 Lump Sum 7500.00 2500.00  2500.00ELASTOMERIC BEARINGS

0079 8753100000-E 430  880 LF  210.00 184800.00 250.00 220000.00 280.00  246400.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 842107.40 TOTAL 890471.10 TOTAL  900176.81CONTRACT TOTAL

 

    SUB-TOTAL 285542.15 SUB-TOTAL 355126.75 SUB-TOTAL  340159.81ROADWAY ITEMS

    SUB-TOTAL 556565.25 SUB-TOTAL 535344.35 SUB-TOTAL  560017.00STRUCTURE ITEMS



BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION INC

RALEIGH,  NC MOORESVILLE,  NC

MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 4 /  6 005

42301.3.1 MAY 15 2018 C204097

TIP NO 0.130 MIB-5140

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46500.00 47500.00  47880.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 5500.00  6000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 11650.00 15000.00  11245.00TYPE II MODIFIED APPR **********
(13+25 -L-)

0004 0043000000-N 226 Lump Sum 64735.00 74000.00  95000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  34.35 6870.00 15.00 3000.00 20.00  4000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  10.00 2000.00 15.00 3000.00 45.00  9000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.50 500.00 2.00 400.00 2.25  450.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 42.50 425.00 40.00 400.00 55.00  550.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  6.50 130.00 2.00 40.00 5.00  100.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  52.50 1260.00 60.00 1440.00 30.00  720.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  195.00 390.00 850.00 1700.00 225.00  450.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  53.00 1484.00 60.00 1680.00 45.00  1260.0015" RCP CULV CLASS IV

0014 1121000000-E 520  6 TON 85.00 510.00 50.00 300.00 75.00  450.00AGGREGATE BASE COURSE

0015 1220000000-E 545  100 TON 32.00 3200.00 30.00 3000.00 32.00  3200.00INCIDENTAL STONE BASE

0016 1330000000-E 607  200 SY  18.00 3600.00 30.00 6000.00 20.00  4000.00INCIDENTAL MILLING

0017 1491000000-E 610  420 TON 92.31 38770.20 75.00 31500.00 102.35  42987.00ASP CONC BASE CRS B25.0C

0018 1519000000-E 610  380 TON 94.45 35891.00 78.00 29640.00 102.35  38893.00ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  45 TON 460.00 20700.00 500.00 22500.00 475.00  21375.00ASP FOR PLANT MIX

0020 2286000000-N 840  2 EA  1350.00 2700.00 1850.00 3700.00 1450.00  2900.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  2 EA  550.00 1100.00 850.00 1700.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  30 LF  80.00 2400.00 40.00 1200.00 35.00  1050.00SHOULDER BERM GUTTER

0023 3030000000-E 862  50 LF  18.00 900.00 18.00 900.00 18.00  900.00STL BEAM GUARDRAIL

0024 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0025 3215000000-N SP   4 EA  1825.00 7300.00 1825.00 7300.00 1825.00  7300.00GR ANCHOR TYPE III

0026 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0027 3628000000-E 876  70 TON 50.00 3500.00 70.00 4900.00 40.00  2800.00RIP RAP, CLASS I

0028 3635000000-E 876  300 TON 48.00 14400.00 60.00 18000.00 45.00  13500.00RIP RAP, CLASS II

0029 3649000000-E 876  1 TON 255.00 255.00 500.00 500.00 75.00  75.00RIP RAP, CLASS B

0030 3656000000-E 876  485 SY  2.25 1091.25 2.00 970.00 2.25  1091.25GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  94 LF  9.50 893.00 6.00 564.00 5.92  556.48SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  4 EA  150.00 600.00 125.00 500.00 143.77  575.08SIGN ERECTION, TYPE D

0033 4102000000-N 904  1 EA  150.00 150.00 135.00 135.00 155.27  155.27SIGN ERECTION, TYPE E

0034 4155000000-N 907  8 EA  10.00 80.00 10.00 80.00 11.51  92.08DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  550 SF  18.50 10175.00 11.00 6050.00 12.08  6644.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  57 SF  15.00 855.00 10.00 570.00 11.44  652.08WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  2 DAY 450.00 900.00 120.00 240.00 85.79  171.58PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  10 EA  75.00 750.00 20.00 200.00 49.46  494.60DRUMS



BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION INC

RALEIGH,  NC MOORESVILLE,  NC

MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 5 /  6 005

42301.3.1 MAY 15 2018 C204097

TIP NO 0.130 MIB-5140

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4445000000-E 1145  96 LF  30.00 2880.00 26.00 2496.00 29.91  2871.36BARRICADES (TYPE III)

0040 4685000000-E 1205  671 LF  3.50 2348.50 4.00 2684.00 3.50  2348.50THERMO PVT MKG LINES 4"90

0041 4686000000-E 1205  1,340 LF  2.50 3350.00 2.50 3350.00 2.50  3350.00THERMO PVT MKG LINES 4"120

0042 6000000000-E 1605  1,200 LF  4.00 4800.00 2.50 3000.00 3.50  4200.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  75 TON 20.00 1500.00 1.00 75.00 40.00  3000.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  60 TON 22.00 1320.00 40.00 2400.00 40.00  2400.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  60 TON 45.00 2700.00 30.00 1800.00 35.00  2100.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 0.5 ACR 3000.00 1500.00 600.00 300.00 1800.00  900.00TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  2.00 200.00 1.00 100.00 7.00  700.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 0.5 TON 850.00 425.00 600.00 300.00 1700.00  850.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  1.00 200.00 1.00 200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00 2.50  500.00SAFETY FENCE

0051 6030000000-E 1630  60 CY  1.75 105.00 3.00 180.00 15.00  900.00SILT EXCAVATION

0052 6036000000-E 1631  1,200 SY  2.75 3300.00 2.00 2400.00 2.25  2700.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   100 SY  3.00 300.00 10.00 1000.00 14.00  1400.00COIR FIBER MAT

0054 6042000000-E 1632  200 LF  2.50 500.00 3.00 600.00 5.00  1000.001/4" HARDWARE CLOTH

0055 6071020000-E SP   15 LB  1.00 15.00 18.00 270.00 10.00  150.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660 0.5 ACR 3000.00 1500.00 2690.00 1345.00 3500.00  1750.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 1000.00 500.00 100.00 50.00 250.00  125.00MOWING

0058 6090000000-E 1661  50 LB  1.00 50.00 4.00 200.00 9.00  450.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 750.00 187.50 1200.00 300.00 1900.00  475.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  1.00 50.00 4.00 200.00 9.00  450.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.25 TON 750.00 187.50 1200.00 300.00 1800.00  450.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  5 MHR 75.00 375.00 35.00 175.00 175.00  875.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   10 EA  1.00 10.00 10.00 100.00 50.00  500.00RESPONSE FOR EROS CONTROL

0064 6117500000-N SP   2 EA  400.00 800.00 250.00 500.00 1565.00  3130.00CONC WASHOUT STRUCTURE

0065 6123000000-E 1670 0.1 ACR 7500.00 750.00 1500.00 150.00 10000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 65500.00 90000.00  45000.00REMV EXIST STR **********
(13+25.00-L-)

0067 8065000000-N SP  Lump Sum 1500.00 2500.00  950.00ASBESTOS ASSESSMENT

0068 8105520000-E 411 40.5 LF  2133.00 86386.50 1100.00 44550.00 1150.00  46575.003'-0" DRILLD PIER IN SOIL

0069 8105620000-E 411  38 LF  2133.00 81054.00 1100.00 41800.00 1150.00  43700.003'-0" DRILLD PIER NO SOIL

0070 8121000000-N 412 Lump Sum 11640.00 39500.00  30545.00UNCL STR EXCAV STA *****
(13+25.00-L-)

0071 8182000000-E 420 59.2 CY  742.91 43980.27 1400.00 82880.00 1500.00  88800.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 23150.00 25000.00  13195.00BRG APPR SLAB ***********
(13+25.00-L-)

0073 8217000000-E 425  17,469 LB  1.10 19215.90 2.00 34938.00 1.20  20962.80REINF STEEL (BRIDGE)

0074 8238000000-E 425  1,490 LB  2.89 4306.10 4.00 5960.00 2.50  3725.00SPIRAL COL REINF STL BRG



BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION INC

RALEIGH,  NC MOORESVILLE,  NC

MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 6 /  6 005

42301.3.1 MAY 15 2018 C204097

TIP NO 0.130 MIB-5140

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8505000000-E 460  160 LF  129.09 20654.40 130.00 20800.00 90.00  14400.00VERT CONC BARRIER RAIL

0076 8608000000-E 876  335 TON 45.30 15175.50 60.00 20100.00 62.60  20971.00RIP RAP II (2'-0")

0077 8622000000-E 876  372 SY  2.60 967.20 2.00 744.00 2.25  837.00GEOTEXTILE FOR DRAINAGE

0078 8657000000-N 430 Lump Sum 2225.00 2847.00  10500.00ELASTOMERIC BEARINGS

0079 8753100000-E 430  880 LF  248.04 218275.20 240.00 211200.00 269.00  236720.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 931104.02 TOTAL 954459.00 TOTAL  957678.08CONTRACT TOTAL

 

    SUB-TOTAL 337073.95 SUB-TOTAL 331640.00 SUB-TOTAL  380797.28ROADWAY ITEMS

    SUB-TOTAL 594030.07 SUB-TOTAL 622819.00 SUB-TOTAL  576880.80STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  842107.40   NATIONAL BRIDGE BUILDERS LLC

     2  890471.10   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     3  900176.81   ST WOOTEN CORPORATION

     4  931104.02   SMITH-ROWE, LLC

     5  954459.00   FSC II LLC DBA FRED SMITH COMPANY

     6  957678.08   DANE CONSTRUCTION INC



BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC

KERNERSVILLE,  NC MOORESVILLE,  NC

MAY 29, 2018 09:21 AM WAKE 2:00 PM 1 /  8 006

42336.3.1 MAY 15 2018 C204098

TIP NO 0.237 MIB-5161

FED AID NO BRZ-1162 (6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 116000.00 115000.00  120055.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 14468.00 12500.00  10485.00TYPE II MODIFIED APPR **********
(15+14.00)

0003 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  300 CY  30.00 9000.00 10.00 3000.00 32.00  9600.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 261000.00 240000.00  87820.00GRADING

0006 0106000000-E 230  15,600 CY  10.00 156000.00 10.00 156000.00 22.00  343200.00BORROW EXCAVATION

0007 0134000000-E 240  130 CY  15.00 1950.00 15.00 1950.00 18.00  2340.00DRAINAGE DITCH EXCAVATION

0008 0194000000-E 265  300 CY  11.00 3300.00 10.00 3000.00 40.00  12000.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  400 SY  3.00 1200.00 2.00 800.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  50 TON 40.00 2000.00 50.00 2500.00 45.00  2250.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  150 SY  3.00 450.00 2.00 300.00 2.25  337.50FND CONDIT GEOTEXTILE

0012 0335200000-E 305  48 LF  55.00 2640.00 55.00 2640.00 30.00  1440.0015" DRAINAGE PIPE

0013 0335300000-E 305  44 LF  60.00 2640.00 65.00 2860.00 35.00  1540.0018" DRAINAGE PIPE

0014 0343000000-E 310  24 LF  55.00 1320.00 60.00 1440.00 35.00  840.0015" SIDE DRAIN PIPE

0015 0366000000-E 310  232 LF  50.00 11600.00 50.00 11600.00 32.00  7424.0015" RC PIPE CULV III

0016 0582000000-E 310  76 LF  45.00 3420.00 60.00 4560.00 35.00  2660.0015" CS PIPE CULV 0.064"

0017 0636000000-E 310  4 EA  300.00 1200.00 500.00 2000.00 175.00  700.00**" CS ELBOW *****" THICK
(15", 0.064")

0018 1121000000-E 520  269 TON 45.00 12105.00 40.00 10760.00 30.00  8070.00AGGREGATE BASE COURSE

0019 1220000000-E 545  100 TON 40.00 4000.00 30.00 3000.00 30.00  3000.00INCIDENTAL STONE BASE

0020 1275000000-E 600  90 GAL 8.00 720.00 5.00 450.00 10.00  900.00PRIME COAT

0021 1308000000-E 607  430 SY  16.00 6880.00 25.00 10750.00 25.00  10750.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0022 1491000000-E 610  820 TON 56.00 45920.00 85.00 69700.00 90.00  73800.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  710 TON 60.00 42600.00 85.00 60350.00 80.00  56800.00ASP CONC INTR CRS I19.0C

0024 1519000000-E 610  730 TON 70.00 51100.00 85.00 62050.00 85.00  62050.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  120 TON 530.00 63600.00 490.00 58800.00 475.00  57000.00ASP FOR PLANT MIX

0026 2000000000-N 806  13 EA  250.00 3250.00 225.00 2925.00 250.00  3250.00RIGHT-OF-WAY MARKERS

0027 2209000000-E 838 0.7 CY  2500.00 1750.00 1500.00 1050.00 2500.00  1750.00ENDWALLS

0028 2286000000-N 840  6 EA  2000.00 12000.00 1800.00 10800.00 1450.00  8700.00MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 1.9 LF  450.00 855.00 300.00 570.00 250.00  475.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  3 EA  750.00 2250.00 600.00 1800.00 575.00  1725.00FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840  3 EA  750.00 2250.00 650.00 1950.00 575.00  1725.00FRAME-GRT-HD 840.03 **
(G)

0032 2549000000-E 846  1,090 LF  22.00 23980.00 20.00 21800.00 20.00  21800.002'-6" CONC CURB & GUTTER

0033 2556000000-E 846  100 LF  27.00 2700.00 22.00 2200.00 22.00  2200.00SHOULDER BERM GUTTER

0034 2591000000-E 848  610 SY  34.00 20740.00 42.00 25620.00 42.00  25620.004" CONCRETE SIDEWALK

0035 2605000000-N 848  2 EA  2000.00 4000.00 1300.00 2600.00 1300.00  2600.00CONCRETE CURB RAMPS

0036 2738000000-E SP   160 SY  48.00 7680.00 75.00 12000.00 65.00  10400.00GENERIC PAVING ITEM (SY)
4" CONCRETE GREENWAY PATH



BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC

KERNERSVILLE,  NC MOORESVILLE,  NC

MAY 29, 2018 09:21 AM WAKE 2:00 PM 2 /  8 006

42336.3.1 MAY 15 2018 C204098

TIP NO 0.237 MIB-5161

FED AID NO BRZ-1162 (6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 2800000000-N 858  1 EA  550.00 550.00 750.00 750.00 1200.00  1200.00ADJ CATCH BASINS

0038 3030000000-E 862  550 LF  17.50 9625.00 17.50 9625.00 17.50  9625.00STL BEAM GUARDRAIL

0039 3045000000-E 862 37.5 LF  20.00 750.00 20.00 750.00 20.00  750.00SBGR SHOP CURVED

0040 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0041 3195000000-N 862  1 EA  700.00 700.00 700.00 700.00 700.00  700.00GR END TYPE AT-1

0042 3215000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE III

0043 3288000000-N SP   3 EA  3000.00 9000.00 3000.00 9000.00 3000.00  9000.00GR END TYPE TL-2

0044 3628000000-E 876  490 TON 60.00 29400.00 50.00 24500.00 50.00  24500.00RIP RAP, CLASS I

0045 3635000000-E 876  685 TON 60.00 41100.00 50.00 34250.00 50.00  34250.00RIP RAP, CLASS II

0046 3649000000-E 876  50 TON 60.00 3000.00 50.00 2500.00 46.00  2300.00RIP RAP, CLASS B

0047 3656000000-E 876  2,100 SY  2.00 4200.00 3.00 6300.00 2.00  4200.00GEOTEXTILE FOR DRAINGE

0048 3659000000-N 873  1 EA  2450.00 2450.00 1250.00 1250.00 2500.00  2500.00PREFORMED SCOUR HOLES

0049 4072000000-E 903  75 LF  7.00 525.00 5.15 386.25 9.00  675.00SUPPORT, 3-LB STL U-CHAN

0050 4102000000-N 904  10 EA  90.00 900.00 115.00 1150.00 125.00  1250.00SIGN ERECTION, TYPE E

0051 4155000000-N 907  13 EA  5.00 65.00 10.00 130.00 10.00  130.00DISPOSE SIGN SYST U-CHAN

0052 4400000000-E 1110  403 SF  7.00 2821.00 11.00 4433.00 15.00  6045.00WORK ZONE SIGNS (STAT)

0053 4410000000-E 1110  94 SF  6.00 564.00 10.15 954.10 10.00  940.00WORK ZONE SIGNS (BARR)

0054 4422000000-N 1120  28 DAY 70.00 1960.00 55.00 1540.00 75.00  2100.00PORT CHANGE MSG SIGN (SHORT TERM)

0055 4430000000-N 1130  8 EA  30.00 240.00 150.00 1200.00 46.00  368.00DRUMS

0056 4445000000-E 1145  80 LF  15.00 1200.00 26.00 2080.00 30.00  2400.00BARRICADES (TYPE III)

0057 4685000000-E 1205  2,438 LF  1.00 2438.00 0.85 2072.30 1.00  2438.00THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  3,626 LF  1.00 3626.00 1.00 3626.00 1.00  3626.00THERMO PVT MKG LINES 4"120

0059 4725000000-E 1205  4 EA  300.00 1200.00 150.00 600.00 300.00  1200.00THERMO PVT SYMBOL 90MILS

0060 4900000000-N 1251  30 EA  10.00 300.00 8.00 240.00 10.00  300.00PERM RAISED PVMT MARKERS

0061 5325800000-E 1510  537 LF  80.00 42960.00 80.00 42960.00 80.00  42960.008" WATER LINE

0062 5329000000-E 1510  1,210 LB  15.00 18150.00 10.00 12100.00 2.50  3025.00DI H2O PIPE FITTINGS

0063 5801000000-E 1530  531 LF  10.00 5310.00 12.00 6372.00 18.50  9823.50ABANDON 8" UTILITY PIPE

0064 5835800000-E 1540  149 LF  150.00 22350.00 140.00 20860.00 200.00  29800.0018" ENCASEMENT PIPE

0065 5872500000-E 1550  149 LF  160.00 23840.00 800.00 119200.00 500.00  74500.00BORE & JACK **"
(18")

0066 6000000000-E 1605  3,440 LF  1.95 6708.00 3.50 12040.00 3.00  10320.00TEMPORARY SILT FENCE

0067 6006000000-E 1610  130 TON 40.00 5200.00 30.00 3900.00 38.00  4940.00EROS CONTRL STONE CL A

0068 6009000000-E 1610  660 TON 15.00 9900.00 30.00 19800.00 34.00  22440.00EROS CONTRL STONE CL B

0069 6012000000-E 1610  345 TON 15.00 5175.00 30.00 10350.00 30.00  10350.00SEDIMENT CONTROL STONE

0070 6015000000-E 1615 1.7 ACR 1900.00 3230.00 1500.00 2550.00 1900.00  3230.00TEMPORARY MULCHING

0071 6018000000-E 1620  200 LB  4.00 800.00 5.00 1000.00 5.45  1090.00SEED FOR TEMP SEEDING

0072 6021000000-E 1620 1.5 TON 1000.00 1500.00 1500.00 2250.00 1400.00  2100.00FERT FOR TEMP SEEDING

0073 6024000000-E 1622  400 LF  10.00 4000.00 5.00 2000.00 18.00  7200.00TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   300 LF  1.85 555.00 2.00 600.00 2.00  600.00SAFETY FENCE

0075 6030000000-E 1630  1,860 CY  5.00 9300.00 1.00 1860.00 10.00  18600.00SILT EXCAVATION
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0076 6036000000-E 1631  3,960 SY  1.75 6930.00 2.00 7920.00 1.83  7246.80MATTING FOR EROS CONTROL

0077 6037000000-E SP   100 SY  10.00 1000.00 10.00 1000.00 10.00  1000.00COIR FIBER MAT

0078 6042000000-E 1632  520 LF  5.65 2938.00 3.50 1820.00 3.50  1820.001/4" HARDWARE CLOTH

0079 6070000000-N 1639  2 EA  500.00 1000.00 500.00 1000.00 525.00  1050.00SPECIAL STILLING BASINS

0080 6071010000-E SP   170 LF  8.00 1360.00 6.00 1020.00 8.00  1360.00WATTLE

0081 6071020000-E SP   95 LB  10.00 950.00 10.00 950.00 8.00  760.00POLYACRYLAMIDE (PAM)

0082 6071030000-E 1640  485 LF  5.00 2425.00 6.00 2910.00 7.00  3395.00COIR FIBER BAFFLE

0083 6071050000-E SP   5 EA  1800.00 9000.00 750.00 3750.00 1500.00  7500.00**" SKIMMER
(1-1/2")

0084 6084000000-E 1660 1.7 ACR 2200.00 3740.00 2500.00 4250.00 3978.00  6762.60SEEDING AND MULCHING

0085 6087000000-E 1660 0.85 ACR 100.00 85.00 100.00 85.00 200.00  170.00MOWING

0086 6090000000-E 1661  50 LB  4.00 200.00 5.00 250.00 10.75  537.50SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 1200.00 300.00 1500.00 375.00 2900.00  725.00FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  75 LB  4.00 300.00 5.00 375.00 3.00  225.00SEED FOR SUPP SEEDING

0089 6108000000-E 1665  2 TON 500.00 1000.00 1500.00 3000.00 1200.00  2400.00FERTILIZER TOPDRESSING

0090 6111000000-E SP   135 LF  70.00 9450.00 50.00 6750.00 1.00  135.00IMPERVIOUS DIKE

0091 6114500000-N 1667  10 MHR 45.00 450.00 50.00 500.00 49.00  490.00SPECIALIZED HAND MOWING

0092 6117000000-N SP   18 EA  125.00 2250.00 150.00 2700.00 50.00  900.00RESPONSE FOR EROS CONTROL

0093 6117500000-N SP   3 EA  500.00 1500.00 750.00 2250.00 1225.00  3675.00CONC WASHOUT STRUCTURE

0094 6123000000-E 1670 0.1 ACR 10000.00 1000.00 1500.00 150.00 7800.00  780.00REFORESTATION

STRUCTURE ITEMS

0095 8035000000-N 402 Lump Sum 95000.00 150000.00  45000.00REMV EXIST STR **********
(15+14.00-L-)

0096 8065000000-N SP  Lump Sum 2000.00 2000.00  950.00ASBESTOS ASSESSMENT

0097 8105560000-E 411 41.1 LF  1700.00 69870.00 1800.00 73980.00 800.00  32880.004'-0" DRILLD PIER IN SOIL

0098 8105660000-E 411  29 LF  100.00 2900.00 100.00 2900.00 2050.00  59450.004'-0" DRILLD PIER NO SOIL

0099 8114000000-N 411  1 EA  1000.00 1000.00 1000.00 1000.00 3500.00  3500.00SPT TESTING

0100 8115000000-N 411  1 EA  2500.00 2500.00 2450.00 2450.00 3000.00  3000.00CSL TESTING

0101 8121000000-N 412 Lump Sum 50000.00 40000.00  45235.00UNCL STR EXCAV STA *****
(15+14.00-L-)

0102 8175000000-E 420 28.8 CY  650.00 18720.00 650.00 18720.00 295.00  8496.00CLASS AA CONC (BRIDGE)

0103 8182000000-E 420 85.3 CY  1300.00 110890.00 850.00 72505.00 1200.00  102360.00CLASS A CONCRETE (BRIDGE)

0104 8210000000-N 422 Lump Sum 33000.00 30000.00  15520.00BRG APPR SLAB ***********
(15+14.00-L-)

0105 8217000000-E 425  17,551 LB  2.00 35102.00 1.50 26326.50 1.05  18428.55REINF STEEL (BRIDGE)

0106 8224000000-E 425  1,280 LB  3.00 3840.00 2.50 3200.00 1.50  1920.00EPOXY COAT REINF STL BRDG

0107 8238000000-E 425  2,278 LB  3.00 6834.00 3.00 6834.00 2.25  5125.50SPIRAL COL REINF STL BRG

0108 8328200000-E 450  16 EA  650.00 10400.00 450.00 7200.00 850.00  13600.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0109 8364000000-E 450  272 LF  33.00 8976.00 30.00 8160.00 36.65  9968.80HP12X53 PILES

0110 8391000000-N 450  16 EA  135.00 2160.00 150.00 2400.00 250.00  4000.00STEEL PILE POINTS
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0111 8475000000-E 460 305.3 LF  130.00 39689.00 133.62 40794.19 100.00  30530.00TWO BAR METAL RAIL

0112 8517000000-E 460 160.1 LF  135.00 21613.50 110.00 17611.00 85.00  13608.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0113 8517000000-E 460 160.1 LF  135.00 21613.50 110.00 17611.00 85.00  13608.501'-**"X*****"CONC PARAPET
(1'-2" X 3'-3 1/2")

0114 8608000000-E 876  465 TON 60.00 27900.00 30.00 13950.00 58.00  26970.00RIP RAP II (2'-0")

0115 8622000000-E 876  515 SY  2.00 1030.00 3.00 1545.00 2.25  1158.75GEOTEXTILE FOR DRAINAGE

0116 8657000000-N 430 Lump Sum 7500.00 10000.00  10000.00ELASTOMERIC BEARINGS

0117 8753100000-E 430  2,240 LF  235.00 526400.00 225.00 504000.00 265.00  593600.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 2324232.00 TOTAL 2386800.34 TOTAL  2414679.50CONTRACT TOTAL

 

    SUB-TOTAL 1225294.00 SUB-TOTAL 1333613.65 SUB-TOTAL  1355769.90ROADWAY ITEMS

    SUB-TOTAL 1098938.00 SUB-TOTAL 1053186.69 SUB-TOTAL  1058909.60STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 122500.00 135000.00  138000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 20000.00 11000.00  20000.00TYPE II MODIFIED APPR **********
(15+14.00)

0003 0050000000-E 226  1 ACR 1.00 1.00 11400.00 11400.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  300 CY  21.00 6300.00 22.00 6600.00 5.00  1500.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 100000.00 60000.00  320000.00GRADING

0006 0106000000-E 230  15,600 CY  11.50 179400.00 19.00 296400.00 16.25  253500.00BORROW EXCAVATION

0007 0134000000-E 240  130 CY  20.50 2665.00 30.00 3900.00 5.00  650.00DRAINAGE DITCH EXCAVATION

0008 0194000000-E 265  300 CY  40.50 12150.00 45.00 13500.00 40.00  12000.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  400 SY  3.00 1200.00 3.25 1300.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  50 TON 51.00 2550.00 38.00 1900.00 35.00  1750.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  150 SY  3.00 450.00 3.50 525.00 2.00  300.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  48 LF  123.00 5904.00 59.00 2832.00 40.00  1920.0015" DRAINAGE PIPE

0013 0335300000-E 305  44 LF  140.00 6160.00 66.00 2904.00 40.00  1760.0018" DRAINAGE PIPE

0014 0343000000-E 310  24 LF  123.00 2952.00 61.00 1464.00 40.00  960.0015" SIDE DRAIN PIPE

0015 0366000000-E 310  232 LF  66.00 15312.00 61.00 14152.00 47.00  10904.0015" RC PIPE CULV III

0016 0582000000-E 310  76 LF  115.00 8740.00 69.00 5244.00 30.00  2280.0015" CS PIPE CULV 0.064"

0017 0636000000-E 310  4 EA  700.00 2800.00 300.00 1200.00 37.50  150.00**" CS ELBOW *****" THICK
(15", 0.064")

0018 1121000000-E 520  269 TON 56.00 15064.00 29.00 7801.00 25.00  6725.00AGGREGATE BASE COURSE

0019 1220000000-E 545  100 TON 25.00 2500.00 32.00 3200.00 21.00  2100.00INCIDENTAL STONE BASE

0020 1275000000-E 600  90 GAL 6.00 540.00 17.00 1530.00 5.00  450.00PRIME COAT

0021 1308000000-E 607  430 SY  13.00 5590.00 20.00 8600.00 35.00  15050.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0022 1491000000-E 610  820 TON 99.00 81180.00 102.00 83640.00 85.00  69700.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  710 TON 104.00 73840.00 91.00 64610.00 85.00  60350.00ASP CONC INTR CRS I19.0C

0024 1519000000-E 610  730 TON 106.00 77380.00 96.50 70445.00 85.00  62050.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  120 TON 491.00 58920.00 540.00 64800.00 490.00  58800.00ASP FOR PLANT MIX

0026 2000000000-N 806  13 EA  250.00 3250.00 180.00 2340.00 120.00  1560.00RIGHT-OF-WAY MARKERS

0027 2209000000-E 838 0.7 CY  3300.00 2310.00 1790.00 1253.00 1500.00  1050.00ENDWALLS

0028 2286000000-N 840  6 EA  2300.00 13800.00 2220.00 13320.00 1100.00  6600.00MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 1.9 LF  375.00 712.50 395.00 750.50 200.00  380.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  3 EA  580.00 1740.00 945.00 2835.00 450.00  1350.00FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840  3 EA  718.00 2154.00 1070.00 3210.00 500.00  1500.00FRAME-GRT-HD 840.03 **
(G)

0032 2549000000-E 846  1,090 LF  19.50 21255.00 25.00 27250.00 20.00  21800.002'-6" CONC CURB & GUTTER

0033 2556000000-E 846  100 LF  21.00 2100.00 27.00 2700.00 22.00  2200.00SHOULDER BERM GUTTER

0034 2591000000-E 848  610 SY  36.50 22265.00 45.00 27450.00 42.00  25620.004" CONCRETE SIDEWALK

0035 2605000000-N 848  2 EA  1775.00 3550.00 2230.00 4460.00 1300.00  2600.00CONCRETE CURB RAMPS

0036 2738000000-E SP   160 SY  36.50 5840.00 47.50 7600.00 120.00  19200.00GENERIC PAVING ITEM (SY)
4" CONCRETE GREENWAY PATH
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0037 2800000000-N 858  1 EA  1550.00 1550.00 1465.00 1465.00 1000.00  1000.00ADJ CATCH BASINS

0038 3030000000-E 862  550 LF  17.50 9625.00 19.50 10725.00 17.50  9625.00STL BEAM GUARDRAIL

0039 3045000000-E 862 37.5 LF  20.00 750.00 22.20 832.50 20.00  750.00SBGR SHOP CURVED

0040 3150000000-N 862  5 EA  11.00 55.00 12.00 60.00 11.00  55.00ADDIT GUARDRAIL POSTS

0041 3195000000-N 862  1 EA  700.00 700.00 775.00 775.00 700.00  700.00GR END TYPE AT-1

0042 3215000000-N SP   4 EA  1800.00 7200.00 2000.00 8000.00 1800.00  7200.00GR ANCHOR TYPE III

0043 3288000000-N SP   3 EA  3000.00 9000.00 3325.00 9975.00 3000.00  9000.00GR END TYPE TL-2

0044 3628000000-E 876  490 TON 64.00 31360.00 46.48 22775.20 40.00  19600.00RIP RAP, CLASS I

0045 3635000000-E 876  685 TON 73.00 50005.00 54.50 37332.50 65.00  44525.00RIP RAP, CLASS II

0046 3649000000-E 876  50 TON 56.00 2800.00 48.00 2400.00 40.00  2000.00RIP RAP, CLASS B

0047 3656000000-E 876  2,100 SY  3.00 6300.00 2.75 5775.00 2.00  4200.00GEOTEXTILE FOR DRAINGE

0048 3659000000-N 873  1 EA  4350.00 4350.00 2850.00 2850.00 2500.00  2500.00PREFORMED SCOUR HOLES

0049 4072000000-E 903  75 LF  7.00 525.00 5.70 427.50 5.15  386.25SUPPORT, 3-LB STL U-CHAN

0050 4102000000-N 904  10 EA  90.00 900.00 125.00 1250.00 115.00  1150.00SIGN ERECTION, TYPE E

0051 4155000000-N 907  13 EA  5.00 65.00 11.00 143.00 10.00  130.00DISPOSE SIGN SYST U-CHAN

0052 4400000000-E 1110  403 SF  6.50 2619.50 21.00 8463.00 11.00  4433.00WORK ZONE SIGNS (STAT)

0053 4410000000-E 1110  94 SF  6.00 564.00 22.50 2115.00 10.15  954.10WORK ZONE SIGNS (BARR)

0054 4422000000-N 1120  28 DAY 182.97 5123.16 55.00 1540.00 125.00  3500.00PORT CHANGE MSG SIGN (SHORT TERM)

0055 4430000000-N 1130  8 EA  85.91 687.28 105.00 840.00 95.00  760.00DRUMS

0056 4445000000-E 1145  80 LF  15.00 1200.00 25.00 2000.00 26.00  2080.00BARRICADES (TYPE III)

0057 4685000000-E 1205  2,438 LF  1.00 2438.00 1.10 2681.80 1.00  2438.00THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  3,626 LF  1.00 3626.00 1.10 3988.60 1.00  3626.00THERMO PVT MKG LINES 4"120

0059 4725000000-E 1205  4 EA  300.00 1200.00 330.00 1320.00 300.00  1200.00THERMO PVT SYMBOL 90MILS

0060 4900000000-N 1251  30 EA  10.00 300.00 11.00 330.00 10.00  300.00PERM RAISED PVMT MARKERS

0061 5325800000-E 1510  537 LF  172.00 92364.00 113.00 60681.00 78.00  41886.008" WATER LINE

0062 5329000000-E 1510  1,210 LB  18.00 21780.00 12.00 14520.00 1.00  1210.00DI H2O PIPE FITTINGS

0063 5801000000-E 1530  531 LF  15.00 7965.00 13.00 6903.00 10.00  5310.00ABANDON 8" UTILITY PIPE

0064 5835800000-E 1540  149 LF  59.00 8791.00 1.00 149.00 1.00  149.0018" ENCASEMENT PIPE

0065 5872500000-E 1550  149 LF  860.00 128140.00 310.00 46190.00 919.00  136931.00BORE & JACK **"
(18")

0066 6000000000-E 1605  3,440 LF  1.80 6192.00 3.75 12900.00 4.00  13760.00TEMPORARY SILT FENCE

0067 6006000000-E 1610  130 TON 45.00 5850.00 46.50 6045.00 35.00  4550.00EROS CONTRL STONE CL A

0068 6009000000-E 1610  660 TON 50.00 33000.00 48.00 31680.00 40.00  26400.00EROS CONTRL STONE CL B

0069 6012000000-E 1610  345 TON 40.00 13800.00 41.00 14145.00 35.00  12075.00SEDIMENT CONTROL STONE

0070 6015000000-E 1615 1.7 ACR 800.00 1360.00 2220.00 3774.00 2000.00  3400.00TEMPORARY MULCHING

0071 6018000000-E 1620  200 LB  3.00 600.00 2.20 440.00 2.00  400.00SEED FOR TEMP SEEDING

0072 6021000000-E 1620 1.5 TON 1000.00 1500.00 940.00 1410.00 850.00  1275.00FERT FOR TEMP SEEDING

0073 6024000000-E 1622  400 LF  5.00 2000.00 17.75 7100.00 5.00  2000.00TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   300 LF  1.25 375.00 2.45 735.00 3.00  900.00SAFETY FENCE

0075 6030000000-E 1630  1,860 CY  17.00 31620.00 0.02 37.20 1.00  1860.00SILT EXCAVATION
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0076 6036000000-E 1631  3,960 SY  1.40 5544.00 3.00 11880.00 2.75  10890.00MATTING FOR EROS CONTROL

0077 6037000000-E SP   100 SY  6.00 600.00 3.30 330.00 3.00  300.00COIR FIBER MAT

0078 6042000000-E 1632  520 LF  4.00 2080.00 2.75 1430.00 2.50  1300.001/4" HARDWARE CLOTH

0079 6070000000-N 1639  2 EA  564.00 1128.00 1365.00 2730.00 1500.00  3000.00SPECIAL STILLING BASINS

0080 6071010000-E SP   170 LF  6.00 1020.00 11.00 1870.00 10.00  1700.00WATTLE

0081 6071020000-E SP   95 LB  10.00 950.00 11.00 1045.00 10.00  950.00POLYACRYLAMIDE (PAM)

0082 6071030000-E 1640  485 LF  7.00 3395.00 11.00 5335.00 10.00  4850.00COIR FIBER BAFFLE

0083 6071050000-E SP   5 EA  3000.00 15000.00 665.00 3325.00 1200.00  6000.00**" SKIMMER
(1-1/2")

0084 6084000000-E 1660 1.7 ACR 2000.00 3400.00 3325.00 5652.50 3000.00  5100.00SEEDING AND MULCHING

0085 6087000000-E 1660 0.85 ACR 100.00 85.00 1100.00 935.00 1000.00  850.00MOWING

0086 6090000000-E 1661  50 LB  2.00 100.00 1.10 55.00 1.00  50.00SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 1000.00 250.00 830.00 207.50 750.00  187.50FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  75 LB  2.00 150.00 1.10 82.50 1.00  75.00SEED FOR SUPP SEEDING

0089 6108000000-E 1665  2 TON 1000.00 2000.00 835.00 1670.00 750.00  1500.00FERTILIZER TOPDRESSING

0090 6111000000-E SP   135 LF  175.00 23625.00 80.00 10800.00 150.00  20250.00IMPERVIOUS DIKE

0091 6114500000-N 1667  10 MHR 30.00 300.00 83.00 830.00 75.00  750.00SPECIALIZED HAND MOWING

0092 6117000000-N SP   18 EA  30.00 540.00 555.00 9990.00 500.00  9000.00RESPONSE FOR EROS CONTROL

0093 6117500000-N SP   3 EA  1000.00 3000.00 3830.00 11490.00 900.00  2700.00CONC WASHOUT STRUCTURE

0094 6123000000-E 1670 0.1 ACR 6000.00 600.00 8320.00 832.00 7500.00  750.00REFORESTATION

STRUCTURE ITEMS

0095 8035000000-N 402 Lump Sum 25000.00 233000.00  40000.00REMV EXIST STR **********
(15+14.00-L-)

0096 8065000000-N SP  Lump Sum 1000.00 1200.00  650.00ASBESTOS ASSESSMENT

0097 8105560000-E 411 41.1 LF  1600.00 65760.00 1780.00 73158.00 625.00  25687.504'-0" DRILLD PIER IN SOIL

0098 8105660000-E 411  29 LF  1600.00 46400.00 195.00 5655.00 1900.00  55100.004'-0" DRILLD PIER NO SOIL

0099 8114000000-N 411  1 EA  200.00 200.00 1100.00 1100.00 3500.00  3500.00SPT TESTING

0100 8115000000-N 411  1 EA  2200.00 2200.00 2700.00 2700.00 3000.00  3000.00CSL TESTING

0101 8121000000-N 412 Lump Sum 22000.00 43000.00  25000.00UNCL STR EXCAV STA *****
(15+14.00-L-)

0102 8175000000-E 420 28.8 CY  510.00 14688.00 460.00 13248.00 750.00  21600.00CLASS AA CONC (BRIDGE)

0103 8182000000-E 420 85.3 CY  815.00 69519.50 1200.00 102360.00 1200.00  102360.00CLASS A CONCRETE (BRIDGE)

0104 8210000000-N 422 Lump Sum 29000.00 25000.00  35000.00BRG APPR SLAB ***********
(15+14.00-L-)

0105 8217000000-E 425  17,551 LB  1.00 17551.00 1.00 17551.00 1.50  26326.50REINF STEEL (BRIDGE)

0106 8224000000-E 425  1,280 LB  2.00 2560.00 1.33 1702.40 2.00  2560.00EPOXY COAT REINF STL BRDG

0107 8238000000-E 425  2,278 LB  2.25 5125.50 2.00 4556.00 2.50  5695.00SPIRAL COL REINF STL BRG

0108 8328200000-E 450  16 EA  590.00 9440.00 100.00 1600.00 1000.00  16000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0109 8364000000-E 450  272 LF  48.00 13056.00 67.00 18224.00 65.00  17680.00HP12X53 PILES

0110 8391000000-N 450  16 EA  115.00 1840.00 100.00 1600.00 150.00  2400.00STEEL PILE POINTS



BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

ST WOOTEN CORPORATION

WILSON,  NC

W C ENGLISH INCORPORATED SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

LYNCHBURG,  VA DUNCAN,  SC

MAY 29, 2018 09:21 AM WAKE 2:00 PM 8 /  8 006

42336.3.1 MAY 15 2018 C204098

TIP NO 0.237 MIB-5161

FED AID NO BRZ-1162 (6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0111 8475000000-E 460 305.3 LF  130.00 39689.00 140.00 42742.00 210.00  64113.00TWO BAR METAL RAIL

0112 8517000000-E 460 160.1 LF  120.00 19212.00 163.00 26096.30 125.00  20012.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0113 8517000000-E 460 160.1 LF  130.00 20813.00 163.00 26096.30 125.00  20012.501'-**"X*****"CONC PARAPET
(1'-2" X 3'-3 1/2")

0114 8608000000-E 876  465 TON 70.00 32550.00 57.00 26505.00 60.00  27900.00RIP RAP II (2'-0")

0115 8622000000-E 876  515 SY  3.00 1545.00 3.00 1545.00 3.00  1545.00GEOTEXTILE FOR DRAINAGE

0116 8657000000-N 430 Lump Sum 5400.00 5600.00  8000.00ELASTOMERIC BEARINGS

0117 8753100000-E 430  2,240 LF  260.00 582400.00 260.00 582400.00 352.00  788480.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 2472070.44 TOTAL 2629017.30 TOTAL  2882602.85CONTRACT TOTAL

 

    SUB-TOTAL 1445121.44 SUB-TOTAL 1372378.30 SUB-TOTAL  1569980.85ROADWAY ITEMS

    SUB-TOTAL 1026949.00 SUB-TOTAL 1256639.00 SUB-TOTAL  1312622.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2324232.00   FSC II LLC DBA FRED SMITH COMPANY

     2  2386800.34   NATIONAL BRIDGE BUILDERS LLC

     3  2414679.50   DANE CONSTRUCTION INC

     4  2472070.44   ST WOOTEN CORPORATION

     5  2629017.30   W C ENGLISH INCORPORATED

     6  2882602.85   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO



BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

DANE CONSTRUCTION INC ST WOOTEN CORPORATION

MOORESVILLE,  NC WILSON,  NC

MAY 29, 2018 09:21 AM GRANVILLE 2:00 PM 1 /  6 007

46034.3.1 MAY 15 2018 C204099

TIP NO 0.144 MIB-5320

FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 86110.00  88900.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 6500.00  6750.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12500.00 11000.00  18000.00TYPE II MODIFIED APPR **********
(15+98.00)

0004 0043000000-N 226 Lump Sum 50000.00 70000.00  50000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 200.00 200.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  5.00 1000.00 15.00 3000.00 10.00  2000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  12 CY  50.00 600.00 20.00 240.00 50.00  600.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  5.00 1000.00 36.00 7200.00 15.00  3000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.00 400.00 3.00 600.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 35.00 350.00 38.00 380.00 55.00  550.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  2.00 60.00 3.00 90.00 3.00  90.00FND CONDIT GEOTEXTILE

0012 0343000000-E 310  28 LF  50.00 1400.00 46.00 1288.00 110.00  3080.0015" SIDE DRAIN PIPE

0013 0448200000-E 310  52 LF  65.00 3380.00 58.00 3016.00 70.00  3640.0015" RCP CULV CLASS IV

0014 0995000000-E 340  24 LF  5.00 120.00 12.00 288.00 18.00  432.00PIPE REMOVAL

0015 1121000000-E 520  5 TON 75.00 375.00 100.00 500.00 300.00  1500.00AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 15.00 1500.00 39.00 3900.00 20.00  2000.00INCIDENTAL STONE BASE

0017 1308000000-E 607  220 SY  20.00 4400.00 22.95 5049.00 12.00  2640.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0018 1330000000-E 607  180 SY  20.00 3600.00 28.10 5058.00 23.00  4140.00INCIDENTAL MILLING

0019 1491000000-E 610  630 TON 85.00 53550.00 112.70 71001.00 96.24  60631.20ASP CONC BASE CRS B25.0C

0020 1519000000-E 610  420 TON 85.00 35700.00 93.00 39060.00 110.00  46200.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  60 TON 475.00 28500.00 500.00 30000.00 490.00  29400.00ASP FOR PLANT MIX

0022 2000000000-N 806  15 EA  225.00 3375.00 425.00 6375.00 250.00  3750.00RIGHT-OF-WAY MARKERS

0023 2286000000-N 840  1 EA  1800.00 1800.00 1700.00 1700.00 3330.00  3330.00MASNRY DRAINAGE STRUCT

0024 2308000000-E 840 1.5 LF  300.00 450.00 900.00 1350.00 550.00  825.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  1 EA  550.00 550.00 950.00 950.00 850.00  850.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  40 LF  50.00 2000.00 40.00 1600.00 90.00  3600.00SHOULDER BERM GUTTER

0027 3030000000-E 862  350 LF  18.00 6300.00 18.00 6300.00 18.00  6300.00STL BEAM GUARDRAIL

0028 3045000000-E 862 37.5 LF  21.00 787.50 21.00 787.50 21.00  787.50SBGR SHOP CURVED

0029 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0030 3215000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE III

0031 3287000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00 3100.00  9300.00GR END TYPE TL-3

0032 3628000000-E 876  50 TON 50.00 2500.00 45.00 2250.00 40.00  2000.00RIP RAP, CLASS I

0033 3635000000-E 876  430 TON 50.00 21500.00 52.00 22360.00 40.00  17200.00RIP RAP, CLASS II

0034 3656000000-E 876  1,675 SY  2.00 3350.00 3.00 5025.00 3.00  5025.00GEOTEXTILE FOR DRAINGE

0035 3659000000-N 873  1 EA  1000.00 1000.00 3.00 3.00 4000.00  4000.00PREFORMED SCOUR HOLES

0036 4155000000-N 907  6 EA  25.00 150.00 5.00 30.00 50.00  300.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  486 SF  12.50 6075.00 6.50 3159.00 12.50  6075.00WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  104 SF  11.95 1242.80 6.00 624.00 11.95  1242.80WORK ZONE SIGNS (BARR)



BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

DANE CONSTRUCTION INC ST WOOTEN CORPORATION

MOORESVILLE,  NC WILSON,  NC

MAY 29, 2018 09:21 AM GRANVILLE 2:00 PM 2 /  6 007

46034.3.1 MAY 15 2018 C204099

TIP NO 0.144 MIB-5320

FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4422000000-N 1120  28 DAY 62.00 1736.00 50.00 1400.00 195.00  5460.00PORT CHANGE MSG SIGN (SHORT TERM)

0040 4430000000-N 1130  6 EA  100.00 600.00 38.00 228.00 75.00  450.00DRUMS

0041 4445000000-E 1145  80 LF  26.00 2080.00 15.00 1200.00 26.00  2080.00BARRICADES (TYPE III)

0042 4685000000-E 1205  1,516 LF  2.38 3608.08 1.79 2713.64 2.00  3032.00THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  1,516 LF  2.68 4062.88 1.92 2910.72 2.00  3032.00THERMO PVT MKG LINES 4"120

0044 6000000000-E 1605  1,650 LF  3.50 5775.00 3.00 4950.00 1.80  2970.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  75 TON 25.00 1875.00 30.00 2250.00 45.00  3375.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  130 TON 25.00 3250.00 34.00 4420.00 50.00  6500.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  320 TON 15.00 4800.00 34.00 10880.00 40.00  12800.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 1500.00 2250.00 2000.00 3000.00 800.00  1200.00TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  5.00 500.00 9.00 900.00 3.00  300.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 1.5 TON 1500.00 2250.00 1900.00 2850.00 1000.00  1500.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  5.00 1000.00 12.00 2400.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   500 LF  2.50 1250.00 3.00 1500.00 1.25  625.00SAFETY FENCE

0053 6030000000-E 1630  130 CY  5.00 650.00 18.00 2340.00 10.00  1300.00SILT EXCAVATION

0054 6036000000-E 1631  3,500 SY  2.00 7000.00 2.25 7875.00 1.40  4900.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   100 SY  10.00 1000.00 14.00 1400.00 6.00  600.00COIR FIBER MAT

0056 6038000000-E SP   30 SY  2.50 75.00 25.00 750.00 4.00  120.00PERM SOIL REINF MAT

0057 6042000000-E 1632  100 LF  5.00 500.00 12.00 1200.00 4.00  400.001/4" HARDWARE CLOTH

0058 6048000000-E SP   180 SY  75.00 13500.00 45.00 8100.00 20.00  3600.00FLOAT TURBIDITY CURTAIN

0059 6070000000-N 1639  14 EA  1.00 14.00 475.00 6650.00 475.00  6650.00SPECIAL STILLING BASINS

0060 6071020000-E SP   15 LB  10.00 150.00 10.00 150.00 10.00  150.00POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660 0.5 ACR 2500.00 1250.00 3800.00 1900.00 2000.00  1000.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.2 ACR 100.00 20.00 300.00 60.00 100.00  20.00MOWING

0063 6090000000-E 1661  50 LB  5.00 250.00 12.00 600.00 2.00  100.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 1500.00 375.00 2200.00 550.00 1000.00  250.00FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  5.00 250.00 10.00 500.00 2.00  100.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 1500.00 750.00 2000.00 1000.00 1000.00  500.00FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 50.00 500.00 75.00 750.00 30.00  300.00SPECIALIZED HAND MOWING

0068 6117000000-N SP   13 EA  150.00 1950.00 50.00 650.00 30.00  390.00RESPONSE FOR EROS CONTROL

0069 6117500000-N SP   3 EA  894.73 2684.19 1595.00 4785.00 1000.00  3000.00CONC WASHOUT STRUCTURE

0070 6123000000-E 1670 0.1 ACR 5000.00 500.00 10000.00 1000.00 6000.00  600.00REFORESTATION

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 25000.00 100000.00  74500.00CM&R TEMP ACCESS ***********
(15+98.00 -L-)

0072 8035000000-N 402 Lump Sum 130000.00 60000.00  104000.00REMV EXIST STR **********
(15+98.00 -L-)

0073 8065000000-N SP  Lump Sum 1500.00 950.00  2000.00ASBESTOS ASSESSMENT

0074 8105540000-E 411  104 LF  1800.00 187200.00 500.00 52000.00 700.00  72800.003'-6" DRILLD PIER IN SOIL



BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

DANE CONSTRUCTION INC ST WOOTEN CORPORATION

MOORESVILLE,  NC WILSON,  NC

MAY 29, 2018 09:21 AM GRANVILLE 2:00 PM 3 /  6 007

46034.3.1 MAY 15 2018 C204099

TIP NO 0.144 MIB-5320

FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8105640000-E 411  48 LF  100.00 4800.00 1800.00 86400.00 2000.00  96000.003'-6" DRILLD PIER NO SOIL

0076 8111400000-E 411  52 LF  10.00 520.00 350.00 18200.00 350.00  18200.00PERM STL CASING FOR 3'-6" PIER

0077 8113000000-N 411  1 EA  500.00 500.00 1000.00 1000.00 1000.00  1000.00SID INSPECTIONS

0078 8114000000-N 411  3 EA  1000.00 3000.00 3500.00 10500.00 3500.00  10500.00SPT TESTING

0079 8115000000-N 411  1 EA  2450.00 2450.00 3000.00 3000.00 3000.00  3000.00CSL TESTING

0080 8121000000-N 412 Lump Sum 5000.00 2500.00  17000.00UNCL STR EXCAV STA *****
(15+98.00 -L-)

0081 8182000000-E 420 126.6 CY  900.00 113940.00 1000.00 126600.00 790.00  100014.00CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 25000.00 13245.00  22000.00BRG APPR SLAB ***********
(15+98.00 -L-)

0083 8217000000-E 425  32,886 LB  1.25 41107.50 1.00 32886.00 1.00  32886.00REINF STEEL (BRIDGE)

0084 8238000000-E 425  4,602 LB  2.00 9204.00 2.00 9204.00 2.00  9204.00SPIRAL COL REINF STL BRG

0085 8328200000-E 450  14 EA  500.00 7000.00 675.00 9450.00 1000.00  14000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0086 8364000000-E 450  355 LF  30.00 10650.00 30.75 10916.25 46.00  16330.00HP12X53 PILES

0087 8505000000-E 460  420 LF  90.00 37800.00 79.75 33495.00 100.00  42000.00VERT CONC BARRIER RAIL

0088 8608000000-E 876  320 TON 45.00 14400.00 1.00 320.00 40.00  12800.00RIP RAP II (2'-0")

0089 8622000000-E 876  355 SY  3.00 1065.00 2.25 798.75 3.00  1065.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 12500.00 8985.00  7000.00ELASTOMERIC BEARINGS

0091 8753200000-E 430  2,310 LF  250.00 577500.00 280.00 646800.00 285.00  658350.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1632361.95 TOTAL 1722260.86 TOTAL  1778547.50CONTRACT TOTAL

 

    SUB-TOTAL 422225.45 SUB-TOTAL 495010.86 SUB-TOTAL  463898.50ROADWAY ITEMS

    SUB-TOTAL 1210136.50 SUB-TOTAL 1227250.00 SUB-TOTAL  1314649.00STRUCTURE ITEMS



BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

ENGLISH CONSTRUCTION CO INC

RALEIGH,  NC LYNCHBURG,  VA

MAY 29, 2018 09:21 AM GRANVILLE 2:00 PM 4 /  6 007

46034.3.1 MAY 15 2018 C204099

TIP NO 0.144 MIB-5320

FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93000.00 92000.00  98000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 6000.00  11000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 14325.00 16000.00  10000.00TYPE II MODIFIED APPR **********
(15+98.00)

0004 0043000000-N 226 Lump Sum 104050.00 85000.00  103800.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 8300.00  8300.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  34.35 6870.00 15.00 3000.00 19.30  3860.00UNDERCUT EXCAVATION

0007 0134000000-E 240  12 CY  40.00 480.00 20.00 240.00 85.50  1026.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  10.00 2000.00 35.00 7000.00 59.00  11800.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.50 500.00 3.00 600.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 40.00 400.00 38.00 380.00 82.00  820.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  6.00 180.00 3.00 90.00 11.00  330.00FND CONDIT GEOTEXTILE

0012 0343000000-E 310  28 LF  52.00 1456.00 46.00 1288.00 59.00  1652.0015" SIDE DRAIN PIPE

0013 0448200000-E 310  52 LF  48.00 2496.00 58.00 3016.00 64.00  3328.0015" RCP CULV CLASS IV

0014 0995000000-E 340  24 LF  25.00 600.00 12.00 288.00 24.00  576.00PIPE REMOVAL

0015 1121000000-E 520  5 TON 95.00 475.00 100.00 500.00 145.00  725.00AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 25.00 2500.00 39.00 3900.00 40.00  4000.00INCIDENTAL STONE BASE

0017 1308000000-E 607  220 SY  23.00 5060.00 20.00 4400.00 34.00  7480.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0018 1330000000-E 607  180 SY  17.00 3060.00 20.00 3600.00 40.00  7200.00INCIDENTAL MILLING

0019 1491000000-E 610  630 TON 112.70 71001.00 65.00 40950.00 128.65  81049.50ASP CONC BASE CRS B25.0C

0020 1519000000-E 610  420 TON 93.00 39060.00 78.00 32760.00 106.15  44583.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  60 TON 500.00 30000.00 510.00 30600.00 570.75  34245.00ASP FOR PLANT MIX

0022 2000000000-N 806  15 EA  210.00 3150.00 250.00 3750.00 247.65  3714.75RIGHT-OF-WAY MARKERS

0023 2286000000-N 840  1 EA  1350.00 1350.00 1700.00 1700.00 3400.00  3400.00MASNRY DRAINAGE STRUCT

0024 2308000000-E 840 1.5 LF  285.00 427.50 900.00 1350.00 400.00  600.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  1 EA  550.00 550.00 950.00 950.00 1130.00  1130.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  40 LF  65.00 2600.00 30.00 1200.00 60.00  2400.00SHOULDER BERM GUTTER

0027 3030000000-E 862  350 LF  18.00 6300.00 18.00 6300.00 20.00  7000.00STL BEAM GUARDRAIL

0028 3045000000-E 862 37.5 LF  21.00 787.50 21.00 787.50 23.35  875.63SBGR SHOP CURVED

0029 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.20  61.00ADDIT GUARDRAIL POSTS

0030 3215000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1890.00  7560.00GR ANCHOR TYPE III

0031 3287000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00 3450.00  10350.00GR END TYPE TL-3

0032 3628000000-E 876  50 TON 44.50 2225.00 50.00 2500.00 50.00  2500.00RIP RAP, CLASS I

0033 3635000000-E 876  430 TON 45.50 19565.00 1.00 430.00 0.01  4.30RIP RAP, CLASS II

0034 3656000000-E 876  1,675 SY  2.20 3685.00 2.00 3350.00 2.50  4187.50GEOTEXTILE FOR DRAINGE

0035 3659000000-N 873  1 EA  1345.00 1345.00 2400.00 2400.00 900.00  900.00PREFORMED SCOUR HOLES

0036 4155000000-N 907  6 EA  100.00 600.00 15.00 90.00 165.00  990.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  486 SF  15.00 7290.00 12.50 6075.00 13.90  6755.40WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  104 SF  10.00 1040.00 12.00 1248.00 13.30  1383.20WORK ZONE SIGNS (BARR)
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0039 4422000000-N 1120  28 DAY 85.00 2380.00 75.00 2100.00 58.50  1638.00PORT CHANGE MSG SIGN (SHORT TERM)

0040 4430000000-N 1130  6 EA  75.00 450.00 20.00 120.00 82.00  492.00DRUMS

0041 4445000000-E 1145  80 LF  30.00 2400.00 26.00 2080.00 40.00  3200.00BARRICADES (TYPE III)

0042 4685000000-E 1205  1,516 LF  1.79 2713.64 1.50 2274.00 1.50  2274.00THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  1,516 LF  1.92 2910.72 1.50 2274.00 1.60  2425.60THERMO PVT MKG LINES 4"120

0044 6000000000-E 1605  1,650 LF  4.50 7425.00 3.00 4950.00 3.35  5527.50TEMPORARY SILT FENCE

0045 6006000000-E 1610  75 TON 20.00 1500.00 1.00 75.00 51.50  3862.50EROS CONTRL STONE CL A

0046 6009000000-E 1610  130 TON 22.00 2860.00 30.00 3900.00 51.50  6695.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  320 TON 18.00 5760.00 15.00 4800.00 42.35  13552.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 500.00 750.00 1500.00 2250.00 3336.00  5004.00TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  2.00 200.00 4.00 400.00 2.25  225.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 1.5 TON 850.00 1275.00 500.00 750.00 945.25  1417.88FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  1.00 200.00 12.00 2400.00 12.40  2480.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   500 LF  3.00 1500.00 3.00 1500.00 3.30  1650.00SAFETY FENCE

0053 6030000000-E 1630  130 CY  2.00 260.00 10.00 1300.00 1.20  156.00SILT EXCAVATION

0054 6036000000-E 1631  3,500 SY  2.75 9625.00 1.50 5250.00 3.05  10675.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   100 SY  3.00 300.00 10.00 1000.00 3.35  335.00COIR FIBER MAT

0056 6038000000-E SP   30 SY  5.25 157.50 15.00 450.00 5.85  175.50PERM SOIL REINF MAT

0057 6042000000-E 1632  100 LF  2.50 250.00 10.00 1000.00 2.80  280.001/4" HARDWARE CLOTH

0058 6048000000-E SP   180 SY  5.00 900.00 30.00 5400.00 22.40  4032.00FLOAT TURBIDITY CURTAIN

0059 6070000000-N 1639  14 EA  50.00 700.00 100.00 1400.00 745.00  10430.00SPECIAL STILLING BASINS

0060 6071020000-E SP   15 LB  1.00 15.00 10.00 150.00 11.10  166.50POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660 0.5 ACR 4000.00 2000.00 3000.00 1500.00 4450.00  2225.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.2 ACR 2000.00 400.00 125.00 25.00 2225.00  445.00MOWING

0063 6090000000-E 1661  50 LB  1.00 50.00 5.00 250.00 1.15  57.50SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 750.00 187.50 1000.00 250.00 834.00  208.50FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  1.00 50.00 5.00 250.00 1.10  55.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 750.00 375.00 1000.00 500.00 834.00  417.00FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 75.00 750.00 50.00 500.00 83.40  834.00SPECIALIZED HAND MOWING

0068 6117000000-N SP   13 EA  1.00 13.00 150.00 1950.00 556.00  7228.00RESPONSE FOR EROS CONTROL

0069 6117500000-N SP   3 EA  400.00 1200.00 500.00 1500.00 1000.00  3000.00CONC WASHOUT STRUCTURE

0070 6123000000-E 1670 0.1 ACR 7500.00 750.00 10000.00 1000.00 8340.40  834.04REFORESTATION

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 50000.00 85000.00  90000.00CM&R TEMP ACCESS ***********
(15+98.00 -L-)

0072 8035000000-N 402 Lump Sum 166000.00 190500.00  177000.00REMV EXIST STR **********
(15+98.00 -L-)

0073 8065000000-N SP  Lump Sum 1500.00 2500.00  1300.00ASBESTOS ASSESSMENT

0074 8105540000-E 411  104 LF  1408.50 146484.00 1500.00 156000.00 1585.00  164840.003'-6" DRILLD PIER IN SOIL
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0075 8105640000-E 411  48 LF  1408.50 67608.00 100.00 4800.00 198.00  9504.003'-6" DRILLD PIER NO SOIL

0076 8111400000-E 411  52 LF  307.00 15964.00 10.00 520.00 11.00  572.00PERM STL CASING FOR 3'-6" PIER

0077 8113000000-N 411  1 EA  1900.00 1900.00 500.00 500.00 550.00  550.00SID INSPECTIONS

0078 8114000000-N 411  3 EA  1300.00 3900.00 1000.00 3000.00 1100.00  3300.00SPT TESTING

0079 8115000000-N 411  1 EA  4400.00 4400.00 2500.00 2500.00 2700.00  2700.00CSL TESTING

0080 8121000000-N 412 Lump Sum 7050.00 20000.00  6500.00UNCL STR EXCAV STA *****
(15+98.00 -L-)

0081 8182000000-E 420 126.6 CY  857.52 108562.03 1400.00 177240.00 1115.00  141159.00CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 23000.00 28000.00  18500.00BRG APPR SLAB ***********
(15+98.00 -L-)

0083 8217000000-E 425  32,886 LB  1.17 38476.62 1.50 49329.00 1.00  32886.00REINF STEEL (BRIDGE)

0084 8238000000-E 425  4,602 LB  2.72 12517.44 4.00 18408.00 2.00  9204.00SPIRAL COL REINF STL BRG

0085 8328200000-E 450  14 EA  472.50 6615.00 750.00 10500.00 100.00  1400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0086 8364000000-E 450  355 LF  42.75 15176.25 32.50 11537.50 63.00  22365.00HP12X53 PILES

0087 8505000000-E 460  420 LF  85.37 35855.40 110.00 46200.00 137.00  57540.00VERT CONC BARRIER RAIL

0088 8608000000-E 876  320 TON 37.90 12128.00 1.00 320.00 0.01  3.20RIP RAP II (2'-0")

0089 8622000000-E 876  355 SY  2.60 923.00 2.00 710.00 3.00  1065.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 6750.00 9000.00  6700.00ELASTOMERIC BEARINGS

0091 8753200000-E 430  2,310 LF  276.34 638345.40 277.00 639870.00 279.00  644490.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1865546.50 TOTAL 1889881.00 TOTAL  1971762.00CONTRACT TOTAL

 

    SUB-TOTAL 502391.36 SUB-TOTAL 433446.50 SUB-TOTAL  580183.80ROADWAY ITEMS

    SUB-TOTAL 1363155.14 SUB-TOTAL 1456434.50 SUB-TOTAL  1391578.20STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1632361.95   NATIONAL BRIDGE BUILDERS LLC

     2  1722260.86   DANE CONSTRUCTION INC

     3  1778547.50   ST WOOTEN CORPORATION

     4  1865546.50   SMITH-ROWE, LLC

     5  1889881.00   FSC II LLC DBA FRED SMITH COMPANY

     6  1971762.00   ENGLISH CONSTRUCTION CO INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 183000.00 192865.00  202000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 22500.00 12750.00  110000.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 35720.00 35335.00  45000.00TYPE I STANDARD APPR **********
(22+16.89 -L-)

0004 0043000000-N 226 Lump Sum 464006.50 350000.00  380000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 250.00  250.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  36.50 12775.00 30.00 10500.00 27.00  9450.00UNDERCUT EXCAVATION

0007 0134000000-E 240  150 CY  23.25 3487.50 6.00 900.00 18.00  2700.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  9.50 1900.00 42.00 8400.00 40.00  8000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.35 1175.00 2.00 1000.00 2.50  1250.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  140 TON 26.75 3745.00 30.00 4200.00 40.00  5600.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  430 SY  3.90 1677.00 2.00 860.00 2.25  967.50FND CONDIT GEOTEXTILE

0012 0448200000-E 310  484 LF  51.00 24684.00 55.00 26620.00 70.00  33880.0015" RCP CULV CLASS IV

0013 0582000000-E 310  688 LF  55.00 37840.00 50.00 34400.00 60.00  41280.0015" CS PIPE CULV 0.064"

0014 0588000000-E 310  48 LF  58.00 2784.00 60.00 2880.00 75.00  3600.0018" CS PIPE CULV 0.064"

0015 0636000000-E 310  18 EA  320.00 5760.00 650.00 11700.00 160.00  2880.00**" CS ELBOW *****" THICK
(15", 0.064")

0016 0636000000-E 310  2 EA  360.00 720.00 750.00 1500.00 185.00  370.00**" CS ELBOW *****" THICK
(18", 0.064")

0017 0974000000-E SP   68 LF  650.00 44200.00 505.00 34340.00 1060.30  72100.40**"WLD STL PIPE ***" B RR
(36", 0.532")

0018 0995000000-E 340  525 LF  15.00 7875.00 20.00 10500.00 16.00  8400.00PIPE REMOVAL

0019 1099500000-E 505  100 CY  27.75 2775.00 10.00 1000.00 19.00  1900.00SHALLOW UNDERCUT

0020 1099700000-E 505  200 TON 36.50 7300.00 36.00 7200.00 25.00  5000.00CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  500 TON 27.00 13500.00 28.00 14000.00 30.00  15000.00INCIDENTAL STONE BASE

0022 1330000000-E 607  2,500 SY  11.25 28125.00 6.95 17375.00 7.82  19550.00INCIDENTAL MILLING

0023 1491000000-E 610  2,840 TON 68.00 193120.00 68.00 193120.00 68.00  193120.00ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  1,010 TON 83.00 83830.00 83.00 83830.00 83.00  83830.00ASP CONC INTR CRS I19.0C

0025 1523000000-E 610  2,390 TON 73.00 174470.00 73.00 174470.00 73.00  174470.00ASP CONC SURF CRS S9.5C

0026 1575000000-E 620  320 TON 580.00 185600.00 580.00 185600.00 580.00  185600.00ASP FOR PLANT MIX

0027 1693000000-E 654  500 TON 20.00 10000.00 125.00 62500.00 130.00  65000.00ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665  3,400 LF  4.00 13600.00 2.00 6800.00 1.92  6528.00MILLED RUMBLE STRIPS

0029 2000000000-N 806  4 EA  210.00 840.00 215.00 860.00 125.00  500.00RIGHT-OF-WAY MARKERS

0030 2209000000-E 838  4 CY  1500.00 6000.00 1500.00 6000.00 1300.00  5200.00ENDWALLS

0031 2264000000-E 840  1 CY  550.00 550.00 1000.00 1000.00 2000.00  2000.00PIPE PLUGS

0032 2275000000-E SP   17 CY  295.00 5015.00 300.00 5100.00 470.00  7990.00FLOWABLE FILL

0033 2286000000-N 840  16 EA  1375.00 22000.00 1800.00 28800.00 2000.00  32000.00MASNRY DRAINAGE STRUCT

0034 2308000000-E 840  3 LF  250.00 750.00 300.00 900.00 290.00  870.00MASNRY DRAINAGE STRUCT

0035 2364200000-N 840  11 EA  1055.00 11605.00 700.00 7700.00 875.00  9625.00FRAME W/2GRTS 840.20 STD

0036 2365000000-N 840  5 EA  1045.00 5225.00 700.00 3500.00 875.00  4375.00FRAME W/2GRTS 840.22 STD

0037 2396000000-N 840  2 EA  445.00 890.00 800.00 1600.00 1200.00  2400.00FRAME W/COVER STD 840.54



BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MOORESVILLE,  NC DUNCAN,  SC

MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 2 /  8 008

46066.3.1 MAY 15 2018 C204101

TIP NO 0.812 MIB-5352

FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 2556000000-E 846  1,330 LF  30.00 39900.00 36.50 48545.00 25.00  33250.00SHOULDER BERM GUTTER

0039 2619000000-E 850  11 SY  300.00 3300.00 150.00 1650.00 175.00  1925.004" CONCRETE PAVED DITCH

0040 2950000000-N 859  2 EA  1500.00 3000.00 1250.00 2500.00 1700.00  3400.00CONVERT JB TO DI

0041 3030000000-E 862  3,975 LF  16.50 65587.50 17.50 69562.50 16.50  65587.50STL BEAM GUARDRAIL

0042 3150000000-N 862  10 EA  1.00 10.00 35.00 350.00 1.00  10.00ADDIT GUARDRAIL POSTS

0043 3210000000-N 862  1 EA  600.00 600.00 900.00 900.00 600.00  600.00GR END TYPE CAT-1

0044 3317000000-N SP   5 EA  1600.00 8000.00 1800.00 9000.00 1600.00  8000.00GR ANCHOR TYPE B-77

0045 3345000000-E 864  275 LF  6.00 1650.00 18.75 5156.25 6.00  1650.00REMOVE & RESET GUARDRAIL

0046 3360000000-E 863  4,138 LF  0.50 2069.00 1.25 5172.50 0.50  2069.00REMOVE EXISTING GUARDRAIL

0047 3389150000-N SP   3 EA  1000.00 3000.00 3400.00 10200.00 1000.00  3000.00TEMP GDRL END UNITS *****
(TL-3)

0048 3436000000-N 862  3 EA  100.00 300.00 800.00 2400.00 100.00  300.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1

0049 3536000000-E 866  351 LF  6.00 2106.00 14.00 4914.00 6.00  2106.00CHN LK FENCE 48" FABRIC

0050 3542000000-E 866  22 EA  100.00 2200.00 36.00 792.00 100.00  2200.00MET LINE PST 48" CL FEN

0051 3548000000-E 866  22 EA  200.00 4400.00 125.00 2750.00 200.00  4400.00MET TERM PST 48" CL FEN

0052 3572000000-E 867  85 LF  10.00 850.00 18.00 1530.00 10.00  850.00CHAIN LINK FENCE RESET

0053 3628000000-E 876  50 TON 42.00 2100.00 55.00 2750.00 52.00  2600.00RIP RAP, CLASS I

0054 3649000000-E 876  120 TON 33.00 3960.00 55.00 6600.00 55.00  6600.00RIP RAP, CLASS B

0055 3656000000-E 876  980 SY  2.25 2205.00 2.00 1960.00 3.00  2940.00GEOTEXTILE FOR DRAINGE

0056 4400000000-E 1110  657 SF  15.00 9855.00 16.01 10518.57 11.55  7588.35WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  384 SF  15.00 5760.00 10.14 3893.76 11.00  4224.00WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  32 SF  15.00 480.00 16.01 512.32 11.00  352.00WORK ZONE SIGNS (BARR)

0059 4415000000-N 1115  4 EA  2050.00 8200.00 2348.50 9394.00 2800.00  11200.00FLASHING ARROW BOARD

0060 4420000000-N 1120  2 EA  8000.00 16000.00 16335.00 32670.00 13000.00  26000.00PORTABLE CHANGE MSG SIGN

0061 4430000000-N 1130  110 EA  70.00 7700.00 46.44 5108.40 48.00  5280.00DRUMS

0062 4434000000-N SP   24 EA  225.00 5400.00 186.82 4483.68 125.00  3000.00SEQ FLASH WARN LIGHTS

0063 4445000000-E 1145  72 LF  28.00 2016.00 29.90 2152.80 26.00  1872.00BARRICADES (TYPE III)

0064 4465000000-N 1160  2 EA  6000.00 12000.00 6000.00 12000.00 9200.00  18400.00TEMPORARY CRASH CUSHIONS

0065 4470000000-N 1160  4 EA  3200.00 12800.00 3200.00 12800.00 3500.00  14000.00REM & RES CRASH CUSHION

0066 4480000000-N 1165  2 EA  1000.00 2000.00 31500.00 63000.00 10800.00  21600.00TMA

0067 4485000000-E 1170  3,120 LF  19.50 60840.00 20.82 64958.40 25.00  78000.00PORT CONC BARRIER

0068 4500000000-E 1170  4,650 LF  9.00 41850.00 9.61 44686.50 4.50  20925.00REM & RES PORT CONC BARRIER

0069 4650000000-N 1251  37 EA  10.00 370.00 15.00 555.00 10.00  370.00TEMP RAISED PVMT MRKS

0070 4845000000-N 1205  3 EA  65.00 195.00 85.00 255.00 65.00  195.00PAINT PVT MKG SYMBOL

0071 4847030000-E 1205  8,724 LF  1.20 10468.80 1.85 16139.40 1.20  10468.80POLYUREA LINES (6", 20 MILS)

0072 4847500000-E SP   22,980 LF  0.70 16086.00 1.08 24818.40 0.70  16086.00WZ PERF PVMT MKG LINES 6"

0073 4847600000-E SP   200 LF  5.00 1000.00 2.75 550.00 5.00  1000.00WZ PERF PVMT MKG LINES 12"

0074 4848000000-E SP   172,284 SF  0.20 34456.80 0.88 151609.92 0.735  126628.74WZ TRAF PATTERN MASKING

0075 4900000000-N 1251  12 EA  25.00 300.00 15.00 180.00 25.00  300.00PERM RAISED PVMT MARKERS
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0076 4905000000-N 1253  60 EA  40.00 2400.00 75.00 4500.00 40.00  2400.00SNOWPLB PVMT MRKER

0077 6000000000-E 1605  4,200 LF  2.00 8400.00 2.00 8400.00 4.00  16800.00TEMPORARY SILT FENCE

0078 6006000000-E 1610  340 TON 1.00 340.00 50.00 17000.00 45.00  15300.00EROS CONTRL STONE CL A

0079 6009000000-E 1610  400 TON 1.00 400.00 50.00 20000.00 55.00  22000.00EROS CONTRL STONE CL B

0080 6012000000-E 1610  685 TON 1.00 685.00 28.00 19180.00 35.00  23975.00SEDIMENT CONTROL STONE

0081 6015000000-E 1615 6.5 ACR 500.00 3250.00 1000.00 6500.00 2000.00  13000.00TEMPORARY MULCHING

0082 6018000000-E 1620  400 LB  0.01 4.00 1.00 400.00 2.00  800.00SEED FOR TEMP SEEDING

0083 6021000000-E 1620  2 TON 1.00 2.00 100.00 200.00 850.00  1700.00FERT FOR TEMP SEEDING

0084 6024000000-E 1622  200 LF  9.00 1800.00 18.00 3600.00 30.00  6000.00TEMPORARY SLOPE DRAINS

0085 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 3.00  600.00SAFETY FENCE

0086 6030000000-E 1630  640 CY  2.00 1280.00 18.00 11520.00 22.00  14080.00SILT EXCAVATION

0087 6036000000-E 1631  3,000 SY  1.66 4980.00 1.77 5310.00 2.75  8250.00MATTING FOR EROS CONTROL

0088 6037000000-E SP   100 SY  8.00 800.00 8.00 800.00 3.00  300.00COIR FIBER MAT

0089 6038000000-E SP   540 SY  8.00 4320.00 8.00 4320.00 5.25  2835.00PERM SOIL REINF MAT

0090 6042000000-E 1632  2,260 LF  3.25 7345.00 3.25 7345.00 2.50  5650.001/4" HARDWARE CLOTH

0091 6071010000-E SP   200 LF  18.00 3600.00 8.00 1600.00 10.00  2000.00WATTLE

0092 6071020000-E SP   165 LB  0.01 1.65 8.00 1320.00 10.00  1650.00POLYACRYLAMIDE (PAM)

0093 6084000000-E 1660  4 ACR 1880.00 7520.00 1880.00 7520.00 3000.00  12000.00SEEDING AND MULCHING

0094 6087000000-E 1660  4 ACR 0.01 0.04 25.00 100.00 500.00  2000.00MOWING

0095 6090000000-E 1661  50 LB  0.01 0.50 1.00 50.00 1.00  50.00SEED FOR REPAIR SEEDING

0096 6093000000-E 1661 0.25 TON 1.00 0.25 100.00 25.00 750.00  187.50FERT FOR REPAIR SEEDING

0097 6096000000-E 1662  125 LB  5.00 625.00 5.00 625.00 1.00  125.00SEED FOR SUPP SEEDING

0098 6108000000-E 1665 3.25 TON 2000.00 6500.00 2000.00 6500.00 750.00  2437.50FERTILIZER TOPDRESSING

0099 6114500000-N 1667  10 MHR 1.00 10.00 25.00 250.00 75.00  750.00SPECIALIZED HAND MOWING

0100 6117000000-N SP   50 EA  1.00 50.00 50.00 2500.00 500.00  25000.00RESPONSE FOR EROS CONTROL

0101 6117500000-N SP   4 EA  400.00 1600.00 1335.00 5340.00 900.00  3600.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0102 8035000000-N 402 Lump Sum 409800.00 185000.00  225000.00REMV EXIST STR **********
(22+16.89-L-)

0103 8065000000-N SP  Lump Sum 1500.00 1950.00  600.00ASBESTOS ASSESSMENT

0104 8096000000-E 450  160 LF  132.07 21131.20 500.00 80000.00 55.00  8800.00PILE EXCAVATION IN SOIL

0105 8097000000-E 450  70 LF  327.13 22899.10 500.00 35000.00 225.00  15750.00PILE EXCAVATION NOT IN SOIL

0106 8105540000-E 411 149.2 LF  1186.00 176951.20 1100.00 164120.00 825.00  123090.003'-6" DRILLD PIER IN SOIL

0107 8105640000-E 411  54 LF  1186.00 64044.00 1100.00 59400.00 825.00  44550.003'-6" DRILLD PIER NO SOIL

0108 8112730000-N 450  1 EA  3575.00 3575.00 2700.00 2700.00 2670.00  2670.00PDA TESTING

0109 8113000000-N 411  1 EA  2225.00 2225.00 200.00 200.00 1000.00  1000.00SID INSPECTIONS

0110 8115000000-N 411  1 EA  4750.00 4750.00 2200.00 2200.00 3500.00  3500.00CSL TESTING

0111 8121000000-N 412 Lump Sum 35500.00 103150.00  55000.00UNCL STR EXCAV STA *****
(22+16.89-L-)



BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MOORESVILLE,  NC DUNCAN,  SC

MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 4 /  8 008

46066.3.1 MAY 15 2018 C204101

TIP NO 0.812 MIB-5352

FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0112 8147000000-E 420  7,331 SF  36.36 266555.16 26.75 196104.25 41.00  300571.00REINF CONCRETE DECK SLAB

0113 8161000000-E 420  8,136 SF  1.35 10983.60 0.70 5695.20 1.30  10576.80GROOVING BRIDGE FLOORS

0114 8182000000-E 420 146.8 CY  823.46 120883.93 1350.00 198180.00 1300.00  190840.00CLASS A CONCRETE (BRIDGE)

0115 8210000000-N 422 Lump Sum 49800.00 35090.00  70000.00BRG APPR SLAB ***********
(22+16.89-L-)

0116 8217000000-E 425  40,040 LB  1.21 48448.40 1.10 44044.00 1.15  46046.00REINF STEEL (BRIDGE)

0117 8238000000-E 425  7,149 LB  2.38 17014.62 2.00 14298.00 2.15  15370.35SPIRAL COL REINF STL BRG

0118 8259000000-E 430 948.38 LF  227.15 215424.52 320.00 303481.60 285.00  270288.3036" PRESTR CONCRETE GIRDR

0119 8328200000-E 450  12 EA  465.00 5580.00 1200.00 14400.00 1350.00  16200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0120 8364000000-E 450  570 LF  35.83 20423.10 31.60 18012.00 40.00  22800.00HP12X53 PILES

0121 8391000000-N 450  6 EA  210.00 1260.00 275.00 1650.00 135.00  810.00STEEL PILE POINTS

0122 8503000000-E 460 320.6 LF  97.68 31316.21 100.00 32060.00 155.00  49693.00CONCRETE BARRIER RAIL

0123 8531000000-E 462  647 SY  90.09 58288.23 51.25 33158.75 110.00  71170.004" SLOPE PROTECTION

0124 8657000000-N 430 Lump Sum 5950.00 15000.00  20000.00ELASTOMERIC BEARINGS

 

    TOTAL 3662676.81 TOTAL 3857323.20 TOTAL  3999478.74CONTRACT TOTAL

 

    SUB-TOTAL 2068373.54 SUB-TOTAL 2312429.40 SUB-TOTAL  2435153.29ROADWAY ITEMS

    SUB-TOTAL 1594303.27 SUB-TOTAL 1544893.80 SUB-TOTAL  1564325.45STRUCTURE ITEMS



BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 5 /  8 008

46066.3.1 MAY 15 2018 C204101

TIP NO 0.812 MIB-5352

FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 212000.00 242000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 71000.00 102300.00  CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 34000.00 51999.88  TYPE I STANDARD APPR **********
(22+16.89 -L-)

0004 0043000000-N 226 Lump Sum 642300.00 406560.00  GRADING

0005 0050000000-E 226  1 ACR 4800.00 4800.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  10.65 3727.50 21.2021 7420.74  UNDERCUT EXCAVATION

0007 0134000000-E 240  150 CY  8.00 1200.00 9.4248 1413.72  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  43.00 8600.00 48.048 9609.60  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  1.70 850.00 1.5664 783.20  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  140 TON 34.00 4760.00 32.736 4583.04  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  430 SY  2.65 1139.50 40.8197 17552.47  FND CONDIT GEOTEXTILE

0012 0448200000-E 310  484 LF  50.00 24200.00 51.5013 24926.63  15" RCP CULV CLASS IV

0013 0582000000-E 310  688 LF  48.00 33024.00 70.2402 48325.26  15" CS PIPE CULV 0.064"

0014 0588000000-E 310  48 LF  54.00 2592.00 70.24 3371.52  18" CS PIPE CULV 0.064"

0015 0636000000-E 310  18 EA  335.00 6030.00 354.5718 6382.29  **" CS ELBOW *****" THICK
(15", 0.064")

0016 0636000000-E 310  2 EA  372.00 744.00 389.5204 779.04  **" CS ELBOW *****" THICK
(18", 0.064")

0017 0974000000-E SP   68 LF  590.00 40120.00 667.00 45356.00  **"WLD STL PIPE ***" B RR
(36", 0.532")

0018 0995000000-E 340  525 LF  22.00 11550.00 19.844 10418.10  PIPE REMOVAL

0019 1099500000-E 505  100 CY  18.00 1800.00 13.3877 1338.77  SHALLOW UNDERCUT

0020 1099700000-E 505  200 TON 23.00 4600.00 29.1852 5837.04  CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  500 TON 32.00 16000.00 29.8066 14903.30  INCIDENTAL STONE BASE

0022 1330000000-E 607  2,500 SY  9.00 22500.00 13.794 34485.00  INCIDENTAL MILLING

0023 1491000000-E 610  2,840 TON 83.00 235720.00 74.80 212432.00  ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  1,010 TON 101.00 102010.00 91.30 92213.00  ASP CONC INTR CRS I19.0C

0025 1523000000-E 610  2,390 TON 89.00 212710.00 80.30 191917.00  ASP CONC SURF CRS S9.5C

0026 1575000000-E 620  320 TON 710.00 227200.00 638.00 204160.00  ASP FOR PLANT MIX

0027 1693000000-E 654  500 TON 365.00 182500.00 330.00 165000.00  ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665  3,400 LF  2.50 8500.00 2.5915 8811.10  MILLED RUMBLE STRIPS

0029 2000000000-N 806  4 EA  175.00 700.00 322.938 1291.75  RIGHT-OF-WAY MARKERS

0030 2209000000-E 838  4 CY  3100.00 12400.00 1050.111 4200.44  ENDWALLS

0031 2264000000-E 840  1 CY  515.00 515.00 1009.184 1009.18  PIPE PLUGS

0032 2275000000-E SP   17 CY  310.00 5270.00 353.10 6002.70  FLOWABLE FILL

0033 2286000000-N 840  16 EA  2000.00 32000.00 1796.4746 28743.59  MASNRY DRAINAGE STRUCT

0034 2308000000-E 840  3 LF  525.00 1575.00 556.38 1669.14  MASNRY DRAINAGE STRUCT

0035 2364200000-N 840  11 EA  550.00 6050.00 590.04 6490.44  FRAME W/2GRTS 840.20 STD

0036 2365000000-N 840  5 EA  575.00 2875.00 582.78 2913.90  FRAME W/2GRTS 840.22 STD

0037 2396000000-N 840  2 EA  575.00 1150.00 485.496 970.99  FRAME W/COVER STD 840.54



BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 6 /  8 008

46066.3.1 MAY 15 2018 C204101

TIP NO 0.812 MIB-5352

FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 2556000000-E 846  1,330 LF  17.00 22610.00 28.38 37745.40  SHOULDER BERM GUTTER

0039 2619000000-E 850  11 SY  32.00 352.00 54.12 595.32  4" CONCRETE PAVED DITCH

0040 2950000000-N 859  2 EA  940.00 1880.00 784.08 1568.16  CONVERT JB TO DI

0041 3030000000-E 862  3,975 LF  18.40 73140.00 20.90 83077.50  STL BEAM GUARDRAIL

0042 3150000000-N 862  10 EA  1.25 12.50 60.50 605.00  ADDIT GUARDRAIL POSTS

0043 3210000000-N 862  1 EA  670.00 670.00 935.00 935.00  GR END TYPE CAT-1

0044 3317000000-N SP   5 EA  1785.00 8925.00 1925.00 9625.00  GR ANCHOR TYPE B-77

0045 3345000000-E 864  275 LF  7.00 1925.00 13.20 3630.00  REMOVE & RESET GUARDRAIL

0046 3360000000-E 863  4,138 LF  0.60 2482.80 2.20 9103.60  REMOVE EXISTING GUARDRAIL

0047 3389150000-N SP   3 EA  1115.00 3345.00 3410.00 10230.00  TEMP GDRL END UNITS *****
(TL-3)

0048 3436000000-N 862  3 EA  110.00 330.00 550.00 1650.00  GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1

0049 3536000000-E 866  351 LF  9.00 3159.00 8.80 3088.80  CHN LK FENCE 48" FABRIC

0050 3542000000-E 866  22 EA  61.00 1342.00 60.50 1331.00  MET LINE PST 48" CL FEN

0051 3548000000-E 866  22 EA  140.00 3080.00 137.50 3025.00  MET TERM PST 48" CL FEN

0052 3572000000-E 867  85 LF  22.00 1870.00 22.00 1870.00  CHAIN LINK FENCE RESET

0053 3628000000-E 876  50 TON 42.00 2100.00 61.314 3065.70  RIP RAP, CLASS I

0054 3649000000-E 876  120 TON 45.00 5400.00 47.124 5654.88  RIP RAP, CLASS B

0055 3656000000-E 876  980 SY  2.25 2205.00 2.1984 2154.43  GEOTEXTILE FOR DRAINGE

0056 4400000000-E 1110  657 SF  13.00 8541.00 15.246 10016.62  WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  384 SF  13.00 4992.00 11.682 4485.89  WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  32 SF  12.26 392.32 14.52 464.64  WORK ZONE SIGNS (BARR)

0059 4415000000-N 1115  4 EA  3300.00 13200.00 2904.00 11616.00  FLASHING ARROW BOARD

0060 4420000000-N 1120  2 EA  4700.00 9400.00 13134.00 26268.00  PORTABLE CHANGE MSG SIGN

0061 4430000000-N 1130  110 EA  43.00 4730.00 54.12 5953.20  DRUMS

0062 4434000000-N SP   24 EA  115.00 2760.00 165.00 3960.00  SEQ FLASH WARN LIGHTS

0063 4445000000-E 1145  72 LF  30.00 2160.00 34.32 2471.04  BARRICADES (TYPE III)

0064 4465000000-N 1160  2 EA  9500.00 19000.00 6402.00 12804.00  TEMPORARY CRASH CUSHIONS

0065 4470000000-N 1160  4 EA  3100.00 12400.00 3036.00 12144.00  REM & RES CRASH CUSHION

0066 4480000000-N 1165  2 EA  11100.00 22200.00 9900.00 19800.00  TMA

0067 4485000000-E 1170  3,120 LF  27.85 86892.00 25.74 80308.80  PORT CONC BARRIER

0068 4500000000-E 1170  4,650 LF  5.00 23250.00 11.88 55242.00  REM & RES PORT CONC BARRIER

0069 4650000000-N 1251  37 EA  11.00 407.00 13.20 488.40  TEMP RAISED PVMT MRKS

0070 4845000000-N 1205  3 EA  72.00 216.00 85.80 257.40  PAINT PVT MKG SYMBOL

0071 4847030000-E 1205  8,724 LF  1.35 11777.40 1.584 13818.82  POLYUREA LINES (6", 20 MILS)

0072 4847500000-E SP   22,980 LF  0.80 18384.00 0.924 21233.52  WZ PERF PVMT MKG LINES 6"

0073 4847600000-E SP   200 LF  5.55 1110.00 6.60 1320.00  WZ PERF PVMT MKG LINES 12"

0074 4848000000-E SP   172,284 SF  0.84 144718.56 0.726 125078.18  WZ TRAF PATTERN MASKING

0075 4900000000-N 1251  12 EA  27.00 324.00 33.00 396.00  PERM RAISED PVMT MARKERS



BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 7 /  8 008

46066.3.1 MAY 15 2018 C204101

TIP NO 0.812 MIB-5352

FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0076 4905000000-N 1253  60 EA  44.00 2640.00 52.80 3168.00  SNOWPLB PVMT MRKER

0077 6000000000-E 1605  4,200 LF  3.35 14070.00 3.96 16632.00  TEMPORARY SILT FENCE

0078 6006000000-E 1610  340 TON 39.00 13260.00 47.124 16022.16  EROS CONTRL STONE CL A

0079 6009000000-E 1610  400 TON 42.00 16800.00 47.124 18849.60  EROS CONTRL STONE CL B

0080 6012000000-E 1610  685 TON 37.00 25345.00 46.794 32053.89  SEDIMENT CONTROL STONE

0081 6015000000-E 1615 6.5 ACR 2225.00 14462.50 2640.00 17160.00  TEMPORARY MULCHING

0082 6018000000-E 1620  400 LB  2.25 900.00 2.64 1056.00  SEED FOR TEMP SEEDING

0083 6021000000-E 1620  2 TON 945.00 1890.00 1122.00 2244.00  FERT FOR TEMP SEEDING

0084 6024000000-E 1622  200 LF  12.70 2540.00 7.3615 1472.30  TEMPORARY SLOPE DRAINS

0085 6029000000-E SP   200 LF  2.25 450.00 3.96 792.00  SAFETY FENCE

0086 6030000000-E 1630  640 CY  14.00 8960.00 15.00 9600.00  SILT EXCAVATION

0087 6036000000-E 1631  3,000 SY  3.05 9150.00 3.63 10890.00  MATTING FOR EROS CONTROL

0088 6037000000-E SP   100 SY  3.35 335.00 3.96 396.00  COIR FIBER MAT

0089 6038000000-E SP   540 SY  5.85 3159.00 6.93 3742.20  PERM SOIL REINF MAT

0090 6042000000-E 1632  2,260 LF  3.90 8814.00 3.30 7458.00  1/4" HARDWARE CLOTH

0091 6071010000-E SP   200 LF  11.15 2230.00 13.20 2640.00  WATTLE

0092 6071020000-E SP   165 LB  11.15 1839.75 13.20 2178.00  POLYACRYLAMIDE (PAM)

0093 6084000000-E 1660  4 ACR 3350.00 13400.00 3960.00 15840.00  SEEDING AND MULCHING

0094 6087000000-E 1660  4 ACR 555.00 2220.00 660.00 2640.00  MOWING

0095 6090000000-E 1661  50 LB  1.15 57.50 1.32 66.00  SEED FOR REPAIR SEEDING

0096 6093000000-E 1661 0.25 TON 835.00 208.75 990.00 247.50  FERT FOR REPAIR SEEDING

0097 6096000000-E 1662  125 LB  1.15 143.75 1.32 165.00  SEED FOR SUPP SEEDING

0098 6108000000-E 1665 3.25 TON 835.00 2713.75 990.00 3217.50  FERTILIZER TOPDRESSING

0099 6114500000-N 1667  10 MHR 55.00 550.00 99.00 990.00  SPECIALIZED HAND MOWING

0100 6117000000-N SP   50 EA  615.00 30750.00 660.00 33000.00  RESPONSE FOR EROS CONTROL

0101 6117500000-N SP   4 EA  2050.00 8200.00 475.86 1903.44  CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0102 8035000000-N 402 Lump Sum 76000.00 261360.00  REMV EXIST STR **********
(22+16.89-L-)

0103 8065000000-N SP  Lump Sum 1100.00 2640.00  ASBESTOS ASSESSMENT

0104 8096000000-E 450  160 LF  110.00 17600.00 770.9064 123345.02  PILE EXCAVATION IN SOIL

0105 8097000000-E 450  70 LF  320.00 22400.00 770.9064 53963.45  PILE EXCAVATION NOT IN SOIL

0106 8105540000-E 411 149.2 LF  1135.00 169342.00 1231.89 183797.99  3'-6" DRILLD PIER IN SOIL

0107 8105640000-E 411  54 LF  1135.00 61290.00 2749.89 148494.06  3'-6" DRILLD PIER NO SOIL

0108 8112730000-N 450  1 EA  3000.00 3000.00 2640.00 2640.00  PDA TESTING

0109 8113000000-N 411  1 EA  1150.00 1150.00 1100.00 1100.00  SID INSPECTIONS

0110 8115000000-N 411  1 EA  4000.00 4000.00 3960.00 3960.00  CSL TESTING

0111 8121000000-N 412 Lump Sum 43000.00 112761.00  UNCL STR EXCAV STA *****
(22+16.89-L-)



BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 8 /  8 008

46066.3.1 MAY 15 2018 C204101

TIP NO 0.812 MIB-5352

FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0112 8147000000-E 420  7,331 SF  38.00 278578.00 47.1527 345676.44  REINF CONCRETE DECK SLAB

0113 8161000000-E 420  8,136 SF  0.85 6915.60 2.7034 21994.86  GROOVING BRIDGE FLOORS

0114 8182000000-E 420 146.8 CY  1310.00 192308.00 1685.6283 247450.23  CLASS A CONCRETE (BRIDGE)

0115 8210000000-N 422 Lump Sum 56000.00 89396.21  BRG APPR SLAB ***********
(22+16.89-L-)

0116 8217000000-E 425  40,040 LB  1.10 44044.00 1.1898 47639.59  REINF STEEL (BRIDGE)

0117 8238000000-E 425  7,149 LB  2.00 14298.00 3.8862 27782.44  SPIRAL COL REINF STL BRG

0118 8259000000-E 430 948.38 LF  196.00 185882.48 250.1515 237238.68  36" PRESTR CONCRETE GIRDR

0119 8328200000-E 450  12 EA  100.00 1200.00 12.60 151.20  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0120 8364000000-E 450  570 LF  68.00 38760.00 36.9864 21082.25  HP12X53 PILES

0121 8391000000-N 450  6 EA  114.00 684.00 127.116 762.70  STEEL PILE POINTS

0122 8503000000-E 460 320.6 LF  87.00 27892.20 141.9883 45521.45  CONCRETE BARRIER RAIL

0123 8531000000-E 462  647 SY  141.00 91227.00 140.481 90891.21  4" SLOPE PROTECTION

0124 8657000000-N 430 Lump Sum 26000.00 27221.04  ELASTOMERIC BEARINGS

 

    TOTAL 4248154.86 TOTAL 4856546.54  CONTRACT TOTAL

 

    SUB-TOTAL 2885483.58 SUB-TOTAL 2759676.72  ROADWAY ITEMS

    SUB-TOTAL 1362671.28 SUB-TOTAL 2096869.82  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3662676.81   SMITH-ROWE, LLC

     2  3857323.20   DANE CONSTRUCTION INC

     3  3999478.74   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     4  4248154.86   ENGLISH CONSTRUCTION CO INC

     5  4856546.54   YOUNG & MCQUEEN GRADING CO INC



I-85 FROM 1 MILE SOUTH OF SR-1129 TO 0.3 MILES NORTH OF SR-1129 IN GREENSBORO.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC  

MAY 29, 2018 09:21 AM GUILFORD 2:00 PM 1 /  2 009

53057.3.1 MAY 15 2018 C204183

TIP NO 1.874 MII-5853

FED AID NO NHPIM-0085(6)126

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 400000.00 270000.00  MOBILIZATION

0002 1220000000-E 545  330 TON 40.00 13200.00 111.03 36639.90  INCIDENTAL STONE BASE

0003 1297000000-E 607  205,820 SY  3.30 679206.00 3.10 638042.00  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1330000000-E 607  1,650 SY  25.00 41250.00 33.19 54763.50  INCIDENTAL MILLING

0005 1524200000-E 610  17,320 TON 85.00 1472200.00 77.37 1340048.40  ASP CONC SURF CRS S9.5D

0006 1577000000-E 620  1,405 TON 593.00 833165.00 708.00 994740.00  POLYM MOD ASP BNDR FOR PLT MIX

0007 1662000000-E 650  6,876 TON 115.00 790740.00 111.79 768668.04  OG ASP FRICT FC-1 MOD

0008 1704000000-E SP   50 TON 400.00 20000.00 589.95 29497.50  PATCHING EXIST PAVEMENT

0009 1820000000-E SP   14,438 SY  0.40 5775.20 0.69 9962.22  AST, FOG SEAL

0010 1840000000-E 665  49,691 LF  0.30 14907.30 0.51 25342.41  MILLED RUMBLE STRIPS

0011 2473000000-N SP   8 EA  3300.00 26400.00 2950.00 23600.00  GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE REPAIR

0012 2473000000-N SP   9 EA  5500.00 49500.00 2950.00 26550.00  GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONC APRON

0013 2619000000-E 850  8 SY  770.00 6160.00 1180.00 9440.00  4" CONCRETE PAVED DITCH

0014 3649000000-E 876  5 TON 220.00 1100.00 301.09 1505.45  RIP RAP, CLASS B

0015 3656000000-E 876  14 SY  220.00 3080.00 52.78 738.92  GEOTEXTILE FOR DRAINGE

0016 4400000000-E 1110  270 SF  13.00 3510.00 13.29 3588.30  WORK ZONE SIGNS (STAT)

0017 4405000000-E 1110  224 SF  15.00 3360.00 11.14 2495.36  WORK ZONE SIGNS (PORT)

0018 4410000000-E 1110  26 SF  13.00 338.00 13.87 360.62  WORK ZONE SIGNS (BARR)

0019 4415000000-N 1115  3 EA  1900.00 5700.00 2393.04 7179.12  FLASHING ARROW BOARD

0020 4420000000-N 1120  3 EA  12000.00 36000.00 12155.18 36465.54  PORTABLE CHANGE MSG SIGN

0021 4422000000-N 1120  8 DAY 100.00 800.00 88.50 708.00  PORT CHANGE MSG SIGN (SHORT TERM)

0022 4423000000-N SP   5 EA  5000.00 25000.00 6171.40 30857.00  WZ DIGITAL SPD LMT SIGNS

0023 4424000000-N SP   15 EA  3500.00 52500.00 4194.90 62923.50  WZ PRESENCE LIGHTING

0024 4430000000-N 1130  276 EA  60.00 16560.00 51.63 14249.88  DRUMS

0025 4434000000-N SP   32 EA  150.00 4800.00 156.94 5022.08  SEQ FLASH WARN LIGHTS

0026 4445000000-E 1145  64 LF  50.00 3200.00 32.75 2096.00  BARRICADES (TYPE III)

0027 4480000000-N 1165  2 EA  7500.00 15000.00 45347.40 90694.80  TMA

0028 4688000000-E 1205  68,078 LF  0.77 52420.06 0.83 56504.74  THERMO PVT MKG LINES,6"90 MILS

0029 4690000000-E 1205  19,898 LF  0.99 19699.02 1.06 21091.88  THERMO PVT MKG LINES 6"120 MILS

0030 4700000000-E 1205  7,124 LF  1.76 12538.24 1.89 13464.36  12"WIDE THERMO 90 MILS

0031 4702000000-E 1205  1,771 LF  2.04 3612.84 2.18 3860.78  12"WIDE THERMO 120 MILS

0032 4710000000-E 1205  48 LF  13.20 633.60 14.16 679.68  24"WIDE THERMO 120 MILS

0033 4721000000-E 1205  40 EA  181.50 7260.00 194.70 7788.00  THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  33 EA  225.00 7425.00 265.50 8761.50  THERMO PVT SYMBOL 90MILS

0035 4815000000-E 1205  158,733 LF  0.23 36508.59 0.27 42857.91  PAINT PVMT MARKINGS 6"

0036 4825000000-E 1205  17,790 LF  0.46 8183.40 0.54 9606.60  PAINT PVMT MARKINGS 12"

0037 4835000000-E 1205  48 LF  8.00 384.00 9.44 453.12  PAINT PVT MKG LINES 24"

0038 4840000000-N 1205  80 EA  75.00 6000.00 88.50 7080.00  PAINT PVT MKG CHARACTER



I-85 FROM 1 MILE SOUTH OF SR-1129 TO 0.3 MILES NORTH OF SR-1129 IN GREENSBORO.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC  

MAY 29, 2018 09:21 AM GUILFORD 2:00 PM 2 /  2 009

53057.3.1 MAY 15 2018 C204183

TIP NO 1.874 MII-5853

FED AID NO NHPIM-0085(6)126

PAVEMENT REHABILITATION.

0039 4845000000-N 1205  63 EA  125.00 7875.00 147.50 9292.50  PAINT PVT MKG SYMBOL

0040 4895000000-N SP   9 EA  2800.00 25200.00 3304.00 29736.00  GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS (I-85)

0041 4905000000-N 1253  1,749 EA  26.00 45474.00 30.68 53659.32  SNOWPLB PVMT MRKER

0042 4960000000-N SP   77 EA  25.00 1925.00 88.50 6814.50  GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACEMENT OF EXISTING BARRIER DELINEATORS

0043 5255000000-N 1413 Lump Sum 335000.00 685215.00  PORTABLE LIGHTING

0044 6071010000-E SP   90 LF  100.00 9000.00 22.68 2041.20  WATTLE

0045 7444000000-E 1725  350 LF  20.35 7122.50 11.80 4130.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 5109712.75 TOTAL 5449215.63  CONTRACT TOTAL

 

    SUB-TOTAL 5109712.75 SUB-TOTAL 5449215.63  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5109712.75   BLYTHE CONSTRUCTION INC

     2  5449215.63   SHARPE BROTHERS A  DIVISION OF VECELLIO & GROGAN
INC



1 SECTION OF US-1, NC-22, NC-5, US-1BUS, AND NC-211, 2 SECTIONS OF NC-705, AND 24 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

ST WOOTEN CORPORATION

WILSON,  NC  

MAY 29, 2018 09:21 AM MOORE 2:00 PM 1 /  2 010

2018CPT.08.11.10631,  2018CPT.08.11.20631 MAY 15 2018 C204172

TIP NO 51.265 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 165000.00 415000.00  MOBILIZATION

0002 1245000000-E SP  106.84 SMI 1800.00 192312.00 2410.00 257484.40  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   15,148 TON 18.00 272664.00 21.00 318108.00  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  214,128 SY  1.25 267660.00 1.25 267660.00  MILL ASP PVMT *****" DTH
(1.5")

0005 1308000000-E 607  840 SY  3.00 2520.00 9.30 7812.00  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 4")

0006 1330000000-E 607  17,787 SY  4.50 80041.50 3.42 60831.54  INCIDENTAL MILLING

0007 1503000000-E 610  60 TON 60.00 3600.00 114.00 6840.00  ASP CONC INTR CRS I19.0C

0008 1519000000-E 610  55,820 TON 41.90 2338858.00 47.10 2629122.00  ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  16,745 TON 42.50 711662.50 42.10 704964.50  ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  4,748 TON 480.00 2279040.00 382.00 1813736.00  ASP FOR PLANT MIX

0011 1704000000-E SP   7,324 TON 108.00 790992.00 108.00 790992.00  PATCHING EXIST PAVEMENT

0012 1840000000-E 665  87,025 LF  0.12 10443.00 0.10 8702.50  MILLED RUMBLE STRIPS

0013 1880000000-E SP   511 TON 225.00 114975.00 345.00 176295.00  GENERIC PAVING ITEM (TON)
JOINT REPAIR

0014 2830000000-N 858  3 EA  850.00 2550.00 650.00 1950.00  ADJ MANHOLES

0015 2845000000-N 858  8 EA  850.00 6800.00 650.00 5200.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   6,521 SF  6.38 41603.98 6.38 41603.98  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 24000.00 135000.00  TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N 1190  130 HR  40.00 5200.00 55.00 7150.00  LAW ENFORCEMENT

0019 4685000000-E 1205  485,244 LF  0.42 203802.48 0.42 203802.48  THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  436,434 LF  0.55 240038.70 0.55 240038.70  THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  96,200 LF  0.75 72150.00 0.75 72150.00  THERMO PVT MKG LINES,6"90 MILS

0022 4690000000-E 1205  12,410 LF  0.95 11789.50 0.95 11789.50  THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  1,261 LF  2.00 2522.00 2.00 2522.00  THERMO PVT MKG LINES 8"90 MILS

0024 4700000000-E 1205  8,225 LF  1.60 13160.00 1.60 13160.00  12"WIDE THERMO 90 MILS

0025 4705000000-E 1205  300 LF  6.00 1800.00 6.00 1800.00  THERMO LINES 16" 120MILS

0026 4710000000-E 1205  982 LF  6.00 5892.00 6.00 5892.00  24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  57 EA  110.00 6270.00 110.00 6270.00  THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  145 EA  100.00 14500.00 100.00 14500.00  THERMO PVT SYMBOL 90MILS

0029 4775000000-E 1205  6,116 LF  3.60 22017.60 3.60 22017.60  6" COLD APPL PLSTIC LINES TYPE **
(II)

0030 4810000000-E 1205  190,340 LF  0.15 28551.00 0.15 28551.00  PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  7,305 LF  0.45 3287.25 0.45 3287.25  PAINT PVMT MARKINGS 8"

0032 4830000000-E 1205  200 LF  4.00 800.00 4.00 800.00  PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  612 LF  3.00 1836.00 3.00 1836.00  PAINT PVT MKG LINES 24"

0034 4845000000-N 1205  35 EA  55.00 1925.00 55.00 1925.00  PAINT PVT MKG SYMBOL

0035 4850000000-E 1205  6,116 LF  1.00 6116.00 1.00 6116.00  LINE REMOVAL 4" WIDE

0036 4900000000-N 1251  459 EA  5.00 2295.00 5.00 2295.00  PERM RAISED PVMT MARKERS

0037 4905000000-N 1253  3,055 EA  26.50 80957.50 26.50 80957.50  SNOWPLB PVMT MRKER



1 SECTION OF US-1, NC-22, NC-5, US-1BUS, AND NC-211, 2 SECTIONS OF NC-705, AND 24 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

ST WOOTEN CORPORATION

WILSON,  NC  

MAY 29, 2018 09:21 AM MOORE 2:00 PM 2 /  2 010

2018CPT.08.11.10631,  2018CPT.08.11.20631 MAY 15 2018 C204172

TIP NO 51.265 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0038 5255000000-N 1413 Lump Sum 5000.00 5200.00  PORTABLE LIGHTING

0039 7444000000-E 1725  3,727 LF  6.50 24225.50 6.20 23107.40  INDUCTIVE LOOP SAWCUT

 

    TOTAL 8058857.51 TOTAL 8396469.35  CONTRACT TOTAL

 

    SUB-TOTAL 8058857.51 SUB-TOTAL 8396469.35  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8058857.51   RILEY PAVING INC

     2  8396469.35   ST WOOTEN CORPORATION



3 SECTIONS OF US-421, 6 SECTIONS OF US-220 BUS, AND 51 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC  

MAY 29, 2018 09:21 AM RANDOLPH 2:00 PM 1 /  2 011

2018CPT.08.12.10761,  2018CPT.08.12.20761 MAY 15 2018 C204169

TIP NO 65.591 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00 450000.00  MOBILIZATION

0002 1245000000-E SP  128.68 SMI 1900.00 244492.00 1699.34 218671.07  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   19,595 TON 26.00 509470.00 28.61 560612.95  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  7,830 SY  1.30 10179.00 1.84 14407.20  MILL ASP PVMT *****" DTH
(1")

0005 1297000000-E 607  15,844 SY  1.35 21389.40 1.66 26301.04  MILL ASP PVMT *****" DTH
(1/2")

0006 1297000000-E 607  382,128 SY  1.35 515872.80 2.04 779541.12  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  26,800 SY  2.15 57620.00 2.41 64588.00  MILL ASP PVMT *****" DTH
(2")

0008 1308000000-E 607  88,889 SY  2.10 186666.90 2.75 244444.75  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2")

0009 1330000000-E 607  53,179 SY  4.75 252600.25 8.56 455212.24  INCIDENTAL MILLING

0010 1519000000-E 610  75,970 TON 49.00 3722530.00 51.76 3932207.20  ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  15,315 TON 50.75 777236.25 46.05 705255.75  ASP CONC SURF CRS S9.5C

0012 1526000000-E 610  180 TON 58.00 10440.00 147.04 26467.20  ASP CONC SURF CRS S4.75A

0013 1575000000-E 620  5,732 TON 490.00 2808680.00 480.60 2754799.20  ASP FOR PLANT MIX

0014 1704000000-E SP   11,655 TON 135.00 1573425.00 122.45 1427154.75  PATCHING EXIST PAVEMENT

0015 1775500000-E 660  43,900 SY  0.90 39510.00 1.00 43900.00  AST, MAT COAT, #*** STONE
(67)

0016 1838000000-E 660  17,520 GAL 1.75 30660.00 1.86 32587.20  EMULSION FOR AST

0017 1838500000-N 660  1 WK  4500.00 4500.00 4860.00 4860.00  VACUUM TRUCK

0018 1840000000-E 665  59,900 LF  0.08 4792.00 0.13 7787.00  MILLED RUMBLE STRIPS

0019 1880000000-E SP   154 TON 230.00 35420.00 495.99 76382.46  GENERIC PAVING ITEM (TON)
JOINT REPAIR

0020 2600000000-N 848  10 EA  1200.00 12000.00 1296.00 12960.00  RETROFIT EXT CURB RAMPS

0021 2815000000-N 858  2 EA  1100.00 2200.00 1188.00 2376.00  ADJ DROP INLETS

0022 2830000000-N 858  52 EA  1100.00 57200.00 1207.11 62769.72  ADJ MANHOLES

0023 2845000000-N 858  67 EA  1075.00 72025.00 1179.54 79029.18  ADJ METER OR VALVE BOXES

0024 4413000000-E SP   7,870 SF  10.50 82635.00 6.40 50368.00  WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 72000.00 237282.26  TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N 1190  461 HR  48.00 22128.00 37.80 17425.80  LAW ENFORCEMENT

0027 4685000000-E 1205  702,309 LF  0.40 280923.60 0.43 301992.87  THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  622,111 LF  0.50 311055.50 0.54 335939.94  THERMO PVT MKG LINES 4"120

0029 4695000000-E 1205  5,295 LF  1.75 9266.25 1.89 10007.55  THERMO PVT MKG LINES 8"90 MILS

0030 4697000000-E 1205  720 LF  2.50 1800.00 2.70 1944.00  THERMO PVT MKG LINE 8"120 MILS

0031 4700000000-E 1205  20 LF  8.00 160.00 8.64 172.80  12"WIDE THERMO 90 MILS

0032 4705000000-E 1205  175 LF  6.00 1050.00 6.48 1134.00  THERMO LINES 16" 120MILS

0033 4710000000-E 1205  1,178 LF  6.00 7068.00 6.48 7633.44  24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  33 EA  110.00 3630.00 118.80 3920.40  THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  137 EA  100.00 13700.00 108.00 14796.00  THERMO PVT SYMBOL 90MILS



3 SECTIONS OF US-421, 6 SECTIONS OF US-220 BUS, AND 51 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC  

MAY 29, 2018 09:21 AM RANDOLPH 2:00 PM 2 /  2 011

2018CPT.08.12.10761,  2018CPT.08.12.20761 MAY 15 2018 C204169

TIP NO 65.591 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4810000000-E 1205  285,435 LF  0.11 31397.85 0.12 34252.20  PAINT PVMT MARKINGS 4"

0037 4820000000-E 1205  6,035 LF  0.60 3621.00 0.65 3922.75  PAINT PVMT MARKINGS 8"

0038 4825000000-E 1205  130 LF  1.00 130.00 1.08 140.40  PAINT PVMT MARKINGS 12"

0039 4830000000-E 1205  100 LF  4.00 400.00 4.32 432.00  PAINT PVT MKGS LINES 16"

0040 4835000000-E 1205  360 LF  3.00 1080.00 3.24 1166.40  PAINT PVT MKG LINES 24"

0041 4840000000-N 1205  8 EA  55.00 440.00 59.40 475.20  PAINT PVT MKG CHARACTER

0042 4845000000-N 1205  87 EA  55.00 4785.00 59.40 5167.80  PAINT PVT MKG SYMBOL

0043 4900000000-N 1251  723 EA  5.00 3615.00 5.40 3904.20  PERM RAISED PVMT MARKERS

0044 4905000000-N 1253  1,172 EA  26.50 31058.00 28.62 33542.64  SNOWPLB PVMT MRKER

0045 7444000000-E 1725  3,806 LF  6.20 23597.20 6.48 24662.88  INDUCTIVE LOOP SAWCUT

0046 1503000000-E 610  5,035 TON 51.00 256785.00 53.24 268063.40  ASP CONC INTR CRS I19.0C

 

    TOTAL 12351234.00 TOTAL 13340660.96  CONTRACT TOTAL

 

    SUB-TOTAL 12351234.00 SUB-TOTAL 13340660.96  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12351234.00   RILEY PAVING INC

     2  13340660.96   SHARPE BROTHERS A  DIVISION OF VECELLIO & GROGAN
INC



2 SECTIONS OF NC-109 BUS, 1 SECTION OF NC-24/27, 4 SECTIONS  OF NC-73, AND 7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

RILEY PAVING INC HUDSON PAVING INC

CARTHAGE,  NC ROCKINGHAM,  NC

MAY 29, 2018 09:21 AM MONTGOMERY, RICHMOND 2:00 PM 1 /  2 012

2018CPT.08.13.10621,  2018CPT.08.13.10771,  2018CPT.08.13.20621,  2018CPT.08.13.20771,  47774,  47775 MAY 15 2018 C204170

TIP NO 33.225 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 245540.00 167000.00  275000.00MOBILIZATION

0002 0106000000-E 230  670 CY  5.00 3350.00 20.00 13400.00 29.00  19430.00BORROW EXCAVATION

0003 1243000000-E SP  9.03 SMI 500.00 4515.00 900.00 8127.00 3750.00  33862.50SHOULDER CONSTRUCTION

0004 1245000000-E SP  51.25 SMI 1300.00 66625.00 2200.00 112750.00 1950.00  99937.50SHOULDER RECONSTRUCTION

0005 1260000000-E SP   7,298 TON 17.20 125525.60 28.00 204344.00 23.00  167854.00AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  87,124 SY  1.90 165535.60 1.95 169891.80 3.15  274440.60MILL ASP PVMT *****" DTH
(1-1/2")

0007 1330000000-E 607  5,760 SY  9.20 52992.00 6.50 37440.00 14.75  84960.00INCIDENTAL MILLING

0008 1491000000-E 610  2,840 TON 69.80 198232.00 75.00 213000.00 65.65  186446.00ASP CONC BASE CRS B25.0C

0009 1519000000-E 610  33,975 TON 38.85 1319928.75 45.00 1528875.00 45.50  1545862.50ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  2,160 TON 46.00 99360.00 47.00 101520.00 55.00  118800.00ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  2,298 TON 479.00 1100742.00 490.00 1126020.00 500.00  1149000.00ASP FOR PLANT MIX

0012 1704000000-E SP   1,740 TON 167.00 290580.00 125.00 217500.00 230.00  400200.00PATCHING EXIST PAVEMENT

0013 1775500000-E 660  19,000 SY  1.01 19190.00 1.01 19190.00 1.55  29450.00AST, MAT COAT, #*** STONE
(67)

0014 1814500000-E 660  244,742 SY  0.85 208030.70 0.85 208030.70 0.90  220267.80AST, SINGLE SEAL

0015 1838000000-E 660  93,259 GAL 1.80 167866.20 1.80 167866.20 2.10  195843.90EMULSION FOR AST

0016 1838500000-N 660  3 WK  4500.00 13500.00 4500.00 13500.00 5000.00  15000.00VACUUM TRUCK

0017 1891000000-E SP   88,077 SY  2.50 220192.50 2.60 229000.20 3.00  264231.00GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING TYPE II

0018 2830000000-N 858  15 EA  900.00 13500.00 900.00 13500.00 150.00  2250.00ADJ MANHOLES

0019 2845000000-N 858  12 EA  900.00 10800.00 900.00 10800.00 100.00  1200.00ADJ METER OR VALVE BOXES

0020 4413000000-E SP   3,872 SF  9.90 38332.80 10.00 38720.00 9.90  38332.80WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 117705.00 30000.00  175000.00TEMP TRAFFIC CONTROL (SP)

0022 4510000000-N 1190  80 HR  50.00 4000.00 55.00 4400.00 55.00  4400.00LAW ENFORCEMENT

0023 4685000000-E 1205  325,939 LF  0.42 136894.38 0.42 136894.38 0.42  136894.38THERMO PVT MKG LINES 4"90

0024 4686000000-E 1205  291,962 LF  0.55 160579.10 0.55 160579.10 0.55  160579.10THERMO PVT MKG LINES 4"120

0025 4695000000-E 1205  485 LF  2.00 970.00 2.00 970.00 2.00  970.00THERMO PVT MKG LINES 8"90 MILS

0026 4700000000-E 1205  230 LF  2.50 575.00 2.50 575.00 2.50  575.0012"WIDE THERMO 90 MILS

0027 4705000000-E 1205  300 LF  5.00 1500.00 5.00 1500.00 5.00  1500.00THERMO LINES 16" 120MILS

0028 4710000000-E 1205  576 LF  6.00 3456.00 6.00 3456.00 6.00  3456.0024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  30 EA  110.00 3300.00 110.00 3300.00 110.00  3300.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  88 EA  100.00 8800.00 100.00 8800.00 100.00  8800.00THERMO PVT SYMBOL 90MILS

0031 4770000000-E 1205  1,072 LF  3.50 3752.00 3.50 3752.00 3.50  3752.004" COLD APPL PLSTIC LINES TYPE **
(II)

0032 4810000000-E 1205  29,800 LF  0.24 7152.00 0.24 7152.00 0.24  7152.00PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  170 LF  1.00 170.00 1.00 170.00 1.00  170.00PAINT PVMT MARKINGS 8"

0034 4850000000-E 1205  51,072 LF  0.50 25536.00 0.50 25536.00 0.50  25536.00LINE REMOVAL 4" WIDE

0035 4860000000-E 1205  170 LF  1.00 170.00 1.00 170.00 1.00  170.00LINE REMOVAL 8" WIDE

0036 4870000000-E 1205  235 LF  3.00 705.00 3.00 705.00 3.00  705.00LINE REMOVAL 24" WIDE

0037 4875000000-N 1205  73 EA  55.00 4015.00 55.00 4015.00 55.00  4015.00REMOVAL OF SYMBL & CHARAC



2 SECTIONS OF NC-109 BUS, 1 SECTION OF NC-24/27, 4 SECTIONS  OF NC-73, AND 7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

RILEY PAVING INC HUDSON PAVING INC

CARTHAGE,  NC ROCKINGHAM,  NC

MAY 29, 2018 09:21 AM MONTGOMERY, RICHMOND 2:00 PM 2 /  2 012

2018CPT.08.13.10621,  2018CPT.08.13.10771,  2018CPT.08.13.20621,  2018CPT.08.13.20771,  47774,  47775 MAY 15 2018 C204170

TIP NO 33.225 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0038 4890000000-E SP   20,200 LF  0.35 7070.00 0.35 7070.00 0.35  7070.00GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (4",         50 MILS)

0039 4900000000-N 1251  405 EA  5.00 2025.00 5.00 2025.00 5.00  2025.00PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  1,614 EA  26.50 42771.00 26.50 42771.00 26.50  42771.00SNOWPLB PVMT MRKER

0041 6000000000-E 1605  455 LF  3.50 1592.50 5.00 2275.00 4.75  2161.25TEMPORARY SILT FENCE

0042 6071010000-E SP   80 LF  10.00 800.00 5.00 400.00 20.00  1600.00WATTLE

0043 6084000000-E 1660 6.57 ACR 500.00 3285.00 2500.00 16425.00 3400.00  22338.00SEEDING AND MULCHING

0044 7444000000-E 1725  1,568 LF  6.20 9721.60 10.00 15680.00 6.20  9721.60INDUCTIVE LOOP SAWCUT

 

    TOTAL 4910882.73 TOTAL 5079095.38 TOTAL  5747029.93CONTRACT TOTAL

 

    SUB-TOTAL 4910882.73 SUB-TOTAL 5079095.38 SUB-TOTAL  5747029.93ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4910882.73   BARNHILL CONTRACTING COMPANY

     2  5079095.38   RILEY PAVING INC

     3  5747029.93   HUDSON PAVING INC



1 SECTION OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-16, 1 SECTION OF NC-27, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE CONSTRUCTION INC

CHESHIRE,  CT CHARLOTTE,  NC

MAY 29, 2018 09:21 AM MECKLENBURG 2:00 PM 1 /  2 013

2018CPT.10.11.10601.1,  2018CPT.10.11.10601.2,  2018CPT.10.11.10601.3,  2018CPT.10.11.10601.4,  2018CPT.10.11.20601.1,  2018CPT.10.11.20601.10,  2018CPT.10.11.20601.2,
2018CPT.10.11.20601.3,  2018CPT.10.11.20601.4,  2018CPT.10.11.20601.5,  2018CPT.10.11.20601.6,  2018CPT.10.11.20601.7,  2018CPT.10.11.20601.8,  2018CPT.10.11.20601.9,
2018CPT.10.11.20602.1

MAY 15 2018 C204173

TIP NO 23.290 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 363500.00  410500.00MOBILIZATION

0002 0106000000-E 230  1,946 CY  32.50 63245.00 50.00 97300.00 30.00  58380.00BORROW EXCAVATION

0003 0241000000-E SP   17,011 SY  3.55 60389.05 3.50 59538.50 3.30  56136.30GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1121000000-E 520  2,443 TON 36.85 90024.55 50.00 122150.00 42.00  102606.00AGGREGATE BASE COURSE

0005 1187000000-E 542  621 TON 205.00 127305.00 178.00 110538.00 195.80  121591.80PC FOR SOIL CEMENT BASE

0006 1220000000-E 545  660 TON 45.00 29700.00 50.00 33000.00 35.00  23100.00INCIDENTAL STONE BASE

0007 1245000000-E SP  26.54 SMI 4100.00 108814.00 3000.00 79620.00 3500.00  92890.00SHOULDER RECONSTRUCTION

0008 1297000000-E 607  490 SY  13.00 6370.00 10.00 4900.00 35.00  17150.00MILL ASP PVMT *****" DTH
(1")

0009 1297000000-E 607  52,693 SY  2.35 123828.55 2.95 155444.35 2.40  126463.20MILL ASP PVMT *****" DTH
(1-1/2")

0010 1297000000-E 607  113,560 SY  2.25 255510.00 3.75 425850.00 3.10  352036.00MILL ASP PVMT *****" DTH
(2")

0011 1297000000-E 607  44,873 SY  2.85 127888.05 4.00 179492.00 2.70  121157.10MILL ASP PVMT *****" DTH
(2-1/2")

0012 1297000000-E 607  22,522 SY  2.65 59683.30 5.90 132879.80 3.60  81079.20MILL ASP PVMT *****" DTH
(4")

0013 1330000000-E 607  5,486 SY  4.75 26058.50 8.00 43888.00 12.50  68575.00INCIDENTAL MILLING

0014 1503000000-E 610  3,531 TON 50.75 179198.25 43.00 151833.00 50.75  179198.25ASP CONC INTR CRS I19.0C

0015 1519000000-E 610  4,454 TON 52.75 234948.50 46.00 204884.00 57.05  254100.70ASP CONC SURF CRS S9.5B

0016 1523000000-E 610  35,119 TON 57.85 2031634.15 44.00 1545236.00 60.00  2107140.00ASP CONC SURF CRS S9.5C

0017 1575000000-E 620  2,545 TON 565.00 1437925.00 600.00 1527000.00 483.00  1229235.00ASP FOR PLANT MIX

0018 1704000000-E SP   8,156 TON 110.00 897160.00 115.00 937940.00 125.00  1019500.00PATCHING EXIST PAVEMENT

0019 1775500000-E 660  173,160 SY  1.25 216450.00 1.45 251082.00 1.25  216450.00AST, MAT COAT, #*** STONE
(67)

0020 1803500000-E 660  17,325 SY  1.45 25121.25 2.70 46777.50 1.60  27720.00AST, DOUBLE SEAL

0021 1838000000-E 660  70,898 GAL 2.15 152430.70 2.70 191424.60 1.93  136833.14EMULSION FOR AST

0022 1838500000-N 660 0.87 WK  1750.00 1522.50 6000.00 5220.00 1650.00  1435.50VACUUM TRUCK

0023 2600000000-N 848  42 EA  1050.00 44100.00 890.00 37380.00 850.00  35700.00RETROFIT EXT CURB RAMPS

0024 2605000000-N 848  9 EA  1850.00 16650.00 1600.00 14400.00 3200.00  28800.00CONCRETE CURB RAMPS

0025 2612000000-E 848  1,330 SY  100.00 133000.00 72.00 95760.00 145.00  192850.006" CONCRETE DRIVEWAY

0026 2800000000-N 858  5 EA  1100.00 5500.00 950.00 4750.00 980.00  4900.00ADJ CATCH BASINS

0027 2830000000-N 858  135 EA  900.00 121500.00 890.00 120150.00 980.00  132300.00ADJ MANHOLES

0028 2845000000-N 858  80 EA  725.00 58000.00 689.00 55120.00 950.00  76000.00ADJ METER OR VALVE BOXES

0029 4413000000-E SP   2,024 SF  7.00 14168.00 14.51 29368.24 13.00  26312.00WORK ZONE ADV/GEN WARN SIGN

0030 4457000000-N SP  Lump Sum 200000.00 375000.00  318100.00TEMP TRAFFIC CONTROL (SP)

0031 4510000000-N 1190  800 HR  45.00 36000.00 50.00 40000.00 60.00  48000.00LAW ENFORCEMENT

0032 4695000000-E 1205  1,050 LF  2.00 2100.00 1.95 2047.50 1.95  2047.50THERMO PVT MKG LINES 8"90 MILS

0033 4697000000-E 1205  10,172 LF  2.40 24412.80 2.35 23904.20 2.35  23904.20THERMO PVT MKG LINE 8"120 MILS

0034 4700000000-E 1205  690 LF  4.00 2760.00 4.00 2760.00 4.00  2760.0012"WIDE THERMO 90 MILS

0035 4705000000-E 1205  804 LF  6.00 4824.00 6.00 4824.00 6.00  4824.00THERMO LINES 16" 120MILS



1 SECTION OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-16, 1 SECTION OF NC-27, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE CONSTRUCTION INC

CHESHIRE,  CT CHARLOTTE,  NC

MAY 29, 2018 09:21 AM MECKLENBURG 2:00 PM 2 /  2 013

2018CPT.10.11.10601.1,  2018CPT.10.11.10601.2,  2018CPT.10.11.10601.3,  2018CPT.10.11.10601.4,  2018CPT.10.11.20601.1,  2018CPT.10.11.20601.10,  2018CPT.10.11.20601.2,
2018CPT.10.11.20601.3,  2018CPT.10.11.20601.4,  2018CPT.10.11.20601.5,  2018CPT.10.11.20601.6,  2018CPT.10.11.20601.7,  2018CPT.10.11.20601.8,  2018CPT.10.11.20601.9,
2018CPT.10.11.20602.1

MAY 15 2018 C204173

TIP NO 23.290 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4710000000-E 1205  1,861 LF  12.00 22332.00 12.00 22332.00 12.00  22332.0024"WIDE THERMO 120 MILS

0037 4721000000-E 1205  50 EA  135.00 6750.00 135.00 6750.00 135.00  6750.00THERMO PVT MKG CHARACTER 120

0038 4725000000-E 1205  214 EA  145.00 31030.00 145.00 31030.00 145.00  31030.00THERMO PVT SYMBOL 90MILS

0039 4770000000-E 1205  780 LF  6.00 4680.00 6.00 4680.00 6.00  4680.004" COLD APPL PLSTIC LINES TYPE **
(II)

0040 4810000000-E 1205  174,627 LF  0.23 40164.21 0.22 38417.94 0.22  38417.94PAINT PVMT MARKINGS 4"

0041 4820000000-E 1205  10,182 LF  0.45 4581.90 0.45 4581.90 0.45  4581.90PAINT PVMT MARKINGS 8"

0042 4830000000-E 1205  640 LF  3.00 1920.00 3.00 1920.00 3.00  1920.00PAINT PVT MKGS LINES 16"

0043 4835000000-E 1205  1,699 LF  5.00 8495.00 5.00 8495.00 5.00  8495.00PAINT PVT MKG LINES 24"

0044 4840000000-N 1205  44 EA  55.00 2420.00 55.00 2420.00 55.00  2420.00PAINT PVT MKG CHARACTER

0045 4845000000-N 1205  179 EA  55.00 9845.00 55.00 9845.00 55.00  9845.00PAINT PVT MKG SYMBOL

0046 4850000000-E 1205  780 LF  2.00 1560.00 2.00 1560.00 2.00  1560.00LINE REMOVAL 4" WIDE

0047 4890000000-E SP   204,662 LF  0.75 153496.50 0.74 151449.88 0.74  151449.88GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 120 MILS
(HIGHLY REFLECTIVE   MEDIA)

0048 4890000000-E SP   152,140 LF  0.69 104976.60 0.68 103455.20 0.68  103455.20GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 90 MILS
(HIGHLY REFLECTIVE    MEDIA)

0049 4905000000-N 1253  657 EA  33.00 21681.00 33.00 21681.00 33.00  21681.00SNOWPLB PVMT MRKER

0050 5255000000-N 1413 Lump Sum 27000.00 40000.00  70000.00PORTABLE LIGHTING

0051 6000000000-E 1605  2,558 LF  5.75 14708.50 4.00 10232.00 3.00  7674.00TEMPORARY SILT FENCE

0052 6009000000-E 1610  314 TON 38.00 11932.00 80.00 25120.00 50.00  15700.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  159 TON 38.00 6042.00 80.00 12720.00 50.00  7950.00SEDIMENT CONTROL STONE

0054 6071010000-E SP   510 LF  5.00 2550.00 15.00 7650.00 20.00  10200.00WATTLE

0055 6071020000-E SP   18 LB  200.00 3600.00 25.00 450.00 100.00  1800.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660 4.7 ACR 2000.00 9400.00 5000.00 23500.00 3200.00  15040.00SEEDING AND MULCHING

0057 7444000000-E 1725  5,946 LF  10.00 59460.00 7.00 41622.00 7.40  44000.40INDUCTIVE LOOP SAWCUT

 

    TOTAL 7766845.86 TOTAL 8044873.61 TOTAL  8280757.21CONTRACT TOTAL

 

    SUB-TOTAL 7766845.86 SUB-TOTAL 8044873.61 SUB-TOTAL  8280757.21ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7766845.86   BLYTHE BROTHERS ASPHALT CO LLC

     2  8044873.61   THE LANE CONSTRUCTION CORPORATION

     3  8280757.21   BLYTHE CONSTRUCTION INC



28 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC  

MAY 29, 2018 09:21 AM UNION 2:00 PM 1 /  2 014

2019CPT.10.04.20901.1,  2019CPT.10.04.20901.2,  2019CPT.10.04.20901.3,  2019CPT.10.04.20901.4,  2019CPT.10.04.20901.5,  2019CPT.10.04.20901.6,  2019CPT.10.04.20901.7,
2019CPT.10.04.20901.8,  2019CPT.10.04.20901.9

MAY 15 2018 C204166

TIP NO 14.200 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 170000.00  MOBILIZATION

0002 0106000000-E 230  1,327 CY  43.00 57061.00 24.50 32511.50  BORROW EXCAVATION

0003 1220000000-E 545  415 TON 47.00 19505.00 59.00 24485.00  INCIDENTAL STONE BASE

0004 1245000000-E SP   17 SMI 3300.00 56100.00 4500.00 76500.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  134 SY  70.00 9380.00 21.00 2814.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  26,525 SY  2.70 71617.50 3.50 92837.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0007 1308000000-E 607  2,430 SY  4.90 11907.00 5.00 12150.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  625 SY  16.00 10000.00 5.00 3125.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1330000000-E 607  4,748 SY  14.00 66472.00 10.00 47480.00  INCIDENTAL MILLING

0010 1491000000-E 610  3,295 TON 55.00 181225.00 75.00 247125.00  ASP CONC BASE CRS B25.0C

0011 1519000000-E 610  4,569 TON 50.00 228450.00 65.00 296985.00  ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   495 TON 52.00 25740.00 75.00 37125.00  ASP CONC SURF CRS S9.5B LEVEL

0013 1523000000-E 610  10,298 TON 47.00 484006.00 55.00 566390.00  ASP CONC SURF CRS S9.5C

0014 1524000000-E SP   3,268 TON 49.00 160132.00 62.00 202616.00  ASP CONC SURF CRS S9.5C LEVEL

0015 1526000000-E 610  528 TON 65.00 34320.00 110.00 58080.00  ASP CONC SURF CRS S4.75A

0016 1575000000-E 620  1,338 TON 480.00 642240.00 515.00 689070.00  ASP FOR PLANT MIX

0017 1704000000-E SP   3,834 TON 110.00 421740.00 125.00 479250.00  PATCHING EXIST PAVEMENT

0018 2600000000-N 848  30 EA  395.00 11850.00 750.00 22500.00  RETROFIT EXT CURB RAMPS

0019 2605000000-N 848  3 EA  1650.00 4950.00 1500.00 4500.00  CONCRETE CURB RAMPS

0020 2612000000-E 848  1,050 SY  68.00 71400.00 110.00 115500.00  6" CONCRETE DRIVEWAY

0021 2830000000-N 858  78 EA  1175.00 91650.00 950.00 74100.00  ADJ MANHOLES

0022 2845000000-N 858  4 EA  1075.00 4300.00 900.00 3600.00  ADJ METER OR VALVE BOXES

0023 4413000000-E SP   157 SF  17.00 2669.00 14.75 2315.75  WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 96000.00 30000.00  TEMP TRAFFIC CONTROL (SP)

0025 4695000000-E 1205  290 LF  2.50 725.00 2.50 725.00  THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  225 LF  3.00 675.00 3.00 675.00  THERMO PVT MKG LINE 8"120 MILS

0027 4700000000-E 1205  415 LF  5.00 2075.00 5.00 2075.00  12"WIDE THERMO 90 MILS

0028 4710000000-E 1205  195 LF  12.00 2340.00 12.00 2340.00  24"WIDE THERMO 120 MILS

0029 4725000000-E 1205  19 EA  150.00 2850.00 150.00 2850.00  THERMO PVT SYMBOL 90MILS

0030 4820000000-E 1205  195 LF  3.00 585.00 3.00 585.00  PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  301 LF  8.00 2408.00 8.00 2408.00  PAINT PVT MKG LINES 24"

0032 4890000000-E SP   81,206 LF  0.76 61716.56 0.76 61716.56  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 120
MILS (HRM)

0033 4890000000-E SP   78,042 LF  0.72 56190.24 0.72 56190.24  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 90 MILS
(HRM)

0034 6000000000-E 1605  1,791 LF  4.00 7164.00 4.50 8059.50  TEMPORARY SILT FENCE



28 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC  

MAY 29, 2018 09:21 AM UNION 2:00 PM 2 /  2 014

2019CPT.10.04.20901.1,  2019CPT.10.04.20901.2,  2019CPT.10.04.20901.3,  2019CPT.10.04.20901.4,  2019CPT.10.04.20901.5,  2019CPT.10.04.20901.6,  2019CPT.10.04.20901.7,
2019CPT.10.04.20901.8,  2019CPT.10.04.20901.9

MAY 15 2018 C204166

TIP NO 14.200 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 6009000000-E 1610  181 TON 40.00 7240.00 45.00 8145.00  EROS CONTRL STONE CL B

0036 6012000000-E 1610  91 TON 40.00 3640.00 35.00 3185.00  SEDIMENT CONTROL STONE

0037 6071010000-E SP   1,791 LF  6.00 10746.00 10.00 17910.00  WATTLE

0038 6071020000-E SP   5 LB  25.00 125.00 10.00 50.00  POLYACRYLAMIDE (PAM)

 

    TOTAL 3016194.30 TOTAL 3457974.05  CONTRACT TOTAL

 

    SUB-TOTAL 3016194.30 SUB-TOTAL 3457974.05  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3016194.30   BLYTHE CONSTRUCTION INC

     2  3457974.05   LYNCHES RIVER CONTRACTING INC



BRIDGE #8 OVER BROWN CREEK ON SR-1627.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

SMITH-ROWE, LLC DELLINGER INC

MOUNT AIRY,  NC MONROE,  NC

MAY 29, 2018 09:21 AM ANSON 2:00 PM 1 /  10 015

32638.3.1 MAY 15 2018 C203790

TIP NO 0.294 MIB-2506

FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00 61500.00  62000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 7000.00  8926.94CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12500.00 5500.00  5500.00BRG APP SUB REG TIER**
(18+62.50  -L-)

0004 0043000000-N 226 Lump Sum 90000.00 188975.00  188000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  650 CY  5.00 3250.00 6.00 3900.00 6.00  3900.00UNDERCUT EXCAVATION

0007 0195000000-E 265  250 CY  5.00 1250.00 8.00 2000.00 8.00  2000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,500 SY  1.00 1500.00 0.80 1200.00 0.80  1200.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 25.00 1000.00 32.00 1280.00 32.00  1280.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  2.00 240.00 2.00 240.00 2.00  240.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  60.00 960.00 33.00 528.00 33.00  528.0015" DRAINAGE PIPE

0012 0366000000-E 310  8 LF  60.00 480.00 35.00 280.00 35.00  280.0015" RC PIPE CULV III

0013 0378000000-E 310  228 LF  60.00 13680.00 50.00 11400.00 50.00  11400.0024" RC PIPE CULV III

0014 0384000000-E 310  80 LF  100.00 8000.00 58.00 4640.00 58.00  4640.0030" RC PIPE CULV III

0015 0995000000-E 340  109 LF  5.00 545.00 10.00 1090.00 10.00  1090.00PIPE REMOVAL

0016 1099500000-E 505  250 CY  5.00 1250.00 12.00 3000.00 12.00  3000.00SHALLOW UNDERCUT

0017 1099700000-E 505  450 TON 5.00 2250.00 28.00 12600.00 28.00  12600.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 10.00 1000.00 25.00 2500.00 25.00  2500.00INCIDENTAL STONE BASE

0019 1489000000-E 610  1,050 TON 62.25 65362.50 62.25 65362.50 62.25  65362.50ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  590 TON 67.90 40061.00 67.90 40061.00 67.90  40061.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  90 TON 535.00 48150.00 535.00 48150.00 535.00  48150.00ASP FOR PLANT MIX

0022 2000000000-N 806  20 EA  225.00 4500.00 175.00 3500.00 300.00  6000.00RIGHT OF WAY MARKERS

0023 2022000000-E 815 44.8 CY  5.00 224.00 2.00 89.60 2.00  89.60SUBDRAIN EXCAVATION

0024 2026000000-E 815  200 SY  1.00 200.00 0.90 180.00 0.90  180.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815 33.6 CY  10.00 336.00 11.00 369.60 11.00  369.60SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  200 LF  5.00 1000.00 2.00 400.00 2.00  400.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  300.00 300.00 125.00 125.00 125.00  125.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  20.00 120.00 3.00 18.00 3.00  18.006" OUTLET PIPE

0029 2253000000-E 840 0.553 CY  2000.00 1106.00 4000.00 2212.00 4000.00  2212.00PIPE COLLARS

0030 2286000000-N 840  2 EA  2000.00 4000.00 1400.00 2800.00 1400.00  2800.00MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  2 EA  600.00 1200.00 350.00 700.00 350.00  700.00FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  43 LF  55.00 2365.00 75.00 3225.00 39.70  1707.10SHOULDER BERM GUTTER

0033 3030000000-E 862  650 LF  17.50 11375.00 17.50 11375.00 17.50  11375.00STL BM GUARDRAIL

0034 3150000000-N 862  25 EA  40.00 1000.00 1.00 25.00 40.00  1000.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1700.00 6800.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE III

0036 3287000000-N SP   8 EA  3100.00 24800.00 3100.00 24800.00 3100.00  24800.00GR END TYPE TL-3

0037 3649000000-E 876  17 TON 75.00 1275.00 42.00 714.00 42.00  714.00RIP RAP, CLASS B

0038 3656000000-E 876  901 SY  1.00 901.00 1.00 901.00 1.00  901.00GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  36 LF  5.15 185.40 9.50 342.00 6.00  216.00SUPPORT, 3-LB STL U-CHAN
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0040 4096000000-N 904  2 EA  125.00 250.00 150.00 300.00 175.00  350.00SIGN ERECTION, TYPE D

0041 4116100000-N 904  2 EA  175.00 350.00 300.00 600.00 235.00  470.00SIGN ERECT, RELOC ** GRD MTD
(E)

0042 4155000000-N 907  10 EA  10.00 100.00 10.00 100.00 15.00  150.00DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  366 SF  10.50 3843.00 15.00 5490.00 7.20  2635.20WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  8.85 849.60 15.00 1440.00 7.68  737.28WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  119 SF  9.95 1184.05 10.00 1190.00 5.80  690.20WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  10 EA  100.00 1000.00 60.00 600.00 5.00  50.00DRUMS

0047 4435000000-N 1135  10 EA  35.00 350.00 35.00 350.00 5.00  50.00CONES

0048 4445000000-E 1145  80 LF  26.00 2080.00 30.00 2400.00 21.43  1714.40BARRICADES (TYPE III)

0049 4455000000-N 1150  10 DAY 100.00 1000.00 1.00 10.00 1000.00  10000.00FLAGGER

0050 4685000000-E 1205  3,091 LF  2.38 7356.58 1.54 4760.14 2.38  7356.58THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  3,091 LF  2.68 8283.88 1.66 5131.06 2.68  8283.88THERMO PVT MKG LINES 4"120

0052 6000000000-E 1605  3,150 LF  3.00 9450.00 1.80 5670.00 1.80  5670.00TEMPORARY SILT FENCE

0053 6006000000-E 1610  195 TON 10.00 1950.00 1.00 195.00 1.00  195.00EROS CONTRL STONE CL A

0054 6009000000-E 1610  155 TON 10.00 1550.00 1.00 155.00 1.00  155.00EROS CONTRL STONE CL B

0055 6012000000-E 1610  300 TON 10.00 3000.00 1.00 300.00 1.00  300.00SEDIMENT CONTROL STONE

0056 6015000000-E 1615 4.4 ACR 1100.00 4840.00 100.00 440.00 100.00  440.00TEMPORARY MULCHING

0057 6018000000-E 1620  300 LB  6.00 1800.00 1.00 300.00 1.00  300.00SEED FOR TEMP SEEDING

0058 6021000000-E 1620 1.5 TON 1500.00 2250.00 300.00 450.00 300.00  450.00FERT FOR TEMP SEEDING

0059 6024000000-E 1622  200 LF  5.00 1000.00 6.00 1200.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0060 6029000000-E SP   400 LF  2.50 1000.00 1.00 400.00 1.00  400.00SAFETY FENCE

0061 6030000000-E 1630  270 CY  1.00 270.00 7.00 1890.00 7.00  1890.00SILT EXCAVATION

0062 6036000000-E 1631  5,000 SY  1.95 9750.00 1.00 5000.00 1.00  5000.00MATTING FOR EROS CONTROL

0063 6037000000-E SP   200 SY  4.00 800.00 3.80 760.00 3.80  760.00COIR FIBER MAT

0064 6042000000-E 1632  500 LF  5.00 2500.00 3.00 1500.00 3.00  1500.001/4" HARDWARE CLOTH

0065 6048000000-E SP   180 SY  75.00 13500.00 10.00 1800.00 10.00  1800.00FLOAT TURBIDITY CURTAIN

0066 6070000000-N 1639  6 EA  250.00 1500.00 50.00 300.00 362.70  2176.20SPECIAL STILLING BASINS

0067 6071012000-E SP   285 LF  8.00 2280.00 9.00 2565.00 9.00  2565.00COIR FIBER WATTLE

0068 6071020000-E SP   70 LB  10.00 700.00 3.00 210.00 3.00  210.00POLYACRYLAMIDE (PAM)

0069 6084000000-E 1660 4.4 ACR 1800.00 7920.00 400.00 1760.00 400.00  1760.00SEEDING AND MULCHING

0070 6087000000-E 1660 2.2 ACR 150.00 330.00 45.00 99.00 45.00  99.00MOWING

0071 6090000000-E 1661  50 LB  7.00 350.00 2.00 100.00 2.00  100.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 1500.00 375.00 600.00 150.00 600.00  150.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  100 LB  4.00 400.00 2.00 200.00 2.00  200.00SEED FOR SUPP SEEDING

0074 6108000000-E 1665 2.75 TON 1400.00 3850.00 250.00 687.50 250.00  687.50FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 35.00 350.00 17.00 170.00 17.00  170.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   15 EA  300.00 4500.00 1.00 15.00 1.00  15.00RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.14 ACR 2800.00 392.00 500.00 70.00 500.00  70.00REFORESTATION
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0078 6132000000-N SP   3 EA  500.00 1500.00 435.00 1305.00 435.00  1305.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 50000.00 65000.00  80000.00CM&R TEMP ACCESS ***********
(18+62.50-L-)

0080 8035000000-N 402 Lump Sum 125000.00 86000.00  7400.00REMV EXIST STR **********
(18+62.50-L-)

0081 8105520000-E 411  47 LF  2000.00 94000.00 1237.50 58162.50 1600.00  75200.003'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  63 LF  100.00 6300.00 1237.50 77962.50 250.00  15750.003'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 46.8 LF  170.00 7956.00 305.00 14274.00 200.00  9360.00PERM STL CASING FOR 3' PIER

0084 8112730000-N 450  1 EA  1500.00 1500.00 3450.00 3450.00 3000.00  3000.00PDA TESTING

0085 8113000000-N 411  1 EA  500.00 500.00 1500.00 1500.00 1000.00  1000.00SID INSPECTIONS

0086 8114000000-N 411  3 EA  1000.00 3000.00 1250.00 3750.00 1000.00  3000.00SPT TESTING

0087 8115000000-N 411  1 EA  2450.00 2450.00 4750.00 4750.00 3500.00  3500.00CSL TESTING

0088 8121000000-N 412 Lump Sum 10000.00 8300.00  8300.00UNCL STR EXCAV STA *****
(18+62.50-L-)

0089 8182000000-E 420 54.1 CY  950.00 51395.00 886.13 47939.63 2000.00  108200.00CLASS A CONCRETE (BRIDGE)

0090 8210000000-N 422 Lump Sum 25000.00 20975.00  25000.00BRG APPR SLAB ***********
(18+62.50-L-)

0091 8217000000-E 425  15,197 LB  1.50 22795.50 1.32 20060.04 1.00  15197.00REINF STEEL (BRIDGE)

0092 8238000000-E 425  2,063 LB  2.50 5157.50 2.81 5797.03 2.50  5157.50SPIRAL COL REINF STL BRG

0093 8328200000-E SP   10 EA  750.00 7500.00 470.00 4700.00 473.25  4732.50PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0094 8364000000-E 450  200 LF  30.00 6000.00 44.41 8882.00 43.54  8708.00HP12X53 PILES

0095 8391000000-N 450  10 EA  150.00 1500.00 210.00 2100.00 249.31  2493.10STEEL PILE POINTS

0096 8505000000-E 460 250.5 LF  95.00 23797.50 101.02 25305.51 93.74  23481.87VERT CONC BARRIER RAIL

0097 8608000000-E 876  220 TON 60.00 13200.00 35.00 7700.00 35.00  7700.00RIP RAP II (2'-0")

0098 8622000000-E 876  245 SY  3.00 735.00 2.00 490.00 2.00  490.00GEOTEXTILE FOR DRAINAGE

0099 8657000000-N 430 Lump Sum 7500.00 3800.00  3230.59ELASTOMERIC BEARINGS

0100 8762000000-E 430  550 LF  140.00 77000.00 153.97 84683.50 193.00  106150.003'-0"X 1'-9"PRESTR SLABS

0101 8763000000-E 430  700 LF  150.00 105000.00 161.67 113169.00 200.00  140000.003'-0" X 2'-0"PRESTR SLABS

0102 8860000000-N SP  Lump Sum 1500.00 1000.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1175806.51 TOTAL 1239597.11 TOTAL  1243172.54CONTRACT TOTAL

 

    SUB-TOTAL 527020.01 SUB-TOTAL 569846.40 SUB-TOTAL  585121.98ROADWAY ITEMS

    SUB-TOTAL 648786.50 SUB-TOTAL 669750.71 SUB-TOTAL  658050.56STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64000.00 65000.00  67000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7950.00 5000.00  25000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 5500.00 5500.00  5500.00BRG APP SUB REG TIER**
(18+62.50  -L-)

0004 0043000000-N 226 Lump Sum 188000.00 220800.00  250000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  650 CY  6.00 3900.00 6.00 3900.00 6.00  3900.00UNDERCUT EXCAVATION

0007 0195000000-E 265  250 CY  8.00 2000.00 8.00 2000.00 8.00  2000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,500 SY  0.80 1200.00 0.80 1200.00 0.80  1200.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 32.00 1280.00 32.00 1280.00 32.00  1280.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  2.00 240.00 2.00 240.00 2.00  240.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  33.00 528.00 33.00 528.00 33.00  528.0015" DRAINAGE PIPE

0012 0366000000-E 310  8 LF  35.00 280.00 35.00 280.00 35.00  280.0015" RC PIPE CULV III

0013 0378000000-E 310  228 LF  50.00 11400.00 50.00 11400.00 50.00  11400.0024" RC PIPE CULV III

0014 0384000000-E 310  80 LF  58.00 4640.00 58.00 4640.00 58.00  4640.0030" RC PIPE CULV III

0015 0995000000-E 340  109 LF  10.00 1090.00 10.00 1090.00 10.00  1090.00PIPE REMOVAL

0016 1099500000-E 505  250 CY  12.00 3000.00 12.00 3000.00 12.00  3000.00SHALLOW UNDERCUT

0017 1099700000-E 505  450 TON 28.00 12600.00 28.00 12600.00 28.00  12600.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 25.00 2500.00 25.00 2500.00 25.00  2500.00INCIDENTAL STONE BASE

0019 1489000000-E 610  1,050 TON 62.25 65362.50 62.25 65362.50 62.25  65362.50ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  590 TON 67.90 40061.00 67.90 40061.00 67.90  40061.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  90 TON 535.00 48150.00 535.00 48150.00 535.00  48150.00ASP FOR PLANT MIX

0022 2000000000-N 806  20 EA  200.00 4000.00 200.00 4000.00 350.00  7000.00RIGHT OF WAY MARKERS

0023 2022000000-E 815 44.8 CY  2.00 89.60 2.00 89.60 2.00  89.60SUBDRAIN EXCAVATION

0024 2026000000-E 815  200 SY  0.90 180.00 0.90 180.00 0.90  180.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815 33.6 CY  11.00 369.60 11.00 369.60 11.00  369.60SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  200 LF  2.00 400.00 2.00 400.00 2.00  400.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  125.00 125.00 125.00 125.00 125.00  125.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  3.00 18.00 3.00 18.00 3.00  18.006" OUTLET PIPE

0029 2253000000-E 840 0.553 CY  4000.00 2212.00 4000.00 2212.00 3978.30  2200.00PIPE COLLARS

0030 2286000000-N 840  2 EA  1400.00 2800.00 1400.00 2800.00 1400.00  2800.00MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  2 EA  350.00 700.00 350.00 700.00 350.00  700.00FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  43 LF  65.00 2795.00 50.00 2150.00 45.00  1935.00SHOULDER BERM GUTTER

0033 3030000000-E 862  650 LF  17.50 11375.00 20.00 13000.00 17.50  11375.00STL BM GUARDRAIL

0034 3150000000-N 862  25 EA  40.00 1000.00 40.00 1000.00 40.00  1000.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1700.00 6800.00 1800.00 7200.00 1700.00  6800.00GR ANCHOR TYPE III

0036 3287000000-N SP   8 EA  3100.00 24800.00 3500.00 28000.00 3100.00  24800.00GR END TYPE TL-3

0037 3649000000-E 876  17 TON 42.00 714.00 42.00 714.00 42.00  714.00RIP RAP, CLASS B

0038 3656000000-E 876  901 SY  1.00 901.00 1.00 901.00 1.00  901.00GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  36 LF  6.00 216.00 6.00 216.00 5.15  185.40SUPPORT, 3-LB STL U-CHAN
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0040 4096000000-N 904  2 EA  175.00 350.00 175.00 350.00 125.00  250.00SIGN ERECTION, TYPE D

0041 4116100000-N 904  2 EA  235.00 470.00 235.00 470.00 175.00  350.00SIGN ERECT, RELOC ** GRD MTD
(E)

0042 4155000000-N 907  10 EA  15.00 150.00 15.00 150.00 10.00  100.00DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  366 SF  1.00 366.00 7.20 2635.20 10.50  3843.00WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  5.00 480.00 7.68 737.28 9.72  933.12WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  119 SF  6.20 737.80 5.80 690.20 9.95  1184.05WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  10 EA  70.00 700.00 24.00 240.00 90.29  902.90DRUMS

0047 4435000000-N 1135  10 EA  25.00 250.00 16.50 165.00 62.51  625.10CONES

0048 4445000000-E 1145  80 LF  22.95 1836.00 21.43 1714.40 26.00  2080.00BARRICADES (TYPE III)

0049 4455000000-N 1150  10 DAY 1.00 10.00 1400.00 14000.00 365.00  3650.00FLAGGER

0050 4685000000-E 1205  3,091 LF  2.00 6182.00 1.54 4760.14 1.00  3091.00THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  3,091 LF  2.00 6182.00 1.66 5131.06 1.10  3400.10THERMO PVT MKG LINES 4"120

0052 6000000000-E 1605  3,150 LF  1.80 5670.00 1.80 5670.00 2.80  8820.00TEMPORARY SILT FENCE

0053 6006000000-E 1610  195 TON 1.00 195.00 1.00 195.00 1.00  195.00EROS CONTRL STONE CL A

0054 6009000000-E 1610  155 TON 1.00 155.00 1.00 155.00 1.00  155.00EROS CONTRL STONE CL B

0055 6012000000-E 1610  300 TON 1.00 300.00 1.00 300.00 1.00  300.00SEDIMENT CONTROL STONE

0056 6015000000-E 1615 4.4 ACR 100.00 440.00 100.00 440.00 100.00  440.00TEMPORARY MULCHING

0057 6018000000-E 1620  300 LB  1.00 300.00 1.00 300.00 1.00  300.00SEED FOR TEMP SEEDING

0058 6021000000-E 1620 1.5 TON 300.00 450.00 300.00 450.00 300.00  450.00FERT FOR TEMP SEEDING

0059 6024000000-E 1622  200 LF  6.00 1200.00 6.00 1200.00 25.00  5000.00TEMPORARY SLOPE DRAINS

0060 6029000000-E SP   400 LF  1.00 400.00 1.00 400.00 1.00  400.00SAFETY FENCE

0061 6030000000-E 1630  270 CY  7.00 1890.00 7.00 1890.00 7.00  1890.00SILT EXCAVATION

0062 6036000000-E 1631  5,000 SY  1.00 5000.00 1.00 5000.00 1.00  5000.00MATTING FOR EROS CONTROL

0063 6037000000-E SP   200 SY  3.80 760.00 3.80 760.00 3.80  760.00COIR FIBER MAT

0064 6042000000-E 1632  500 LF  3.00 1500.00 3.00 1500.00 3.00  1500.001/4" HARDWARE CLOTH

0065 6048000000-E SP   180 SY  10.00 1800.00 10.00 1800.00 10.00  1800.00FLOAT TURBIDITY CURTAIN

0066 6070000000-N 1639  6 EA  289.68 1738.08 550.00 3300.00 580.00  3480.00SPECIAL STILLING BASINS

0067 6071012000-E SP   285 LF  9.00 2565.00 9.00 2565.00 9.00  2565.00COIR FIBER WATTLE

0068 6071020000-E SP   70 LB  3.00 210.00 3.00 210.00 3.00  210.00POLYACRYLAMIDE (PAM)

0069 6084000000-E 1660 4.4 ACR 400.00 1760.00 400.00 1760.00 400.00  1760.00SEEDING AND MULCHING

0070 6087000000-E 1660 2.2 ACR 10.00 22.00 45.00 99.00 45.00  99.00MOWING

0071 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 2.00  100.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 600.00  150.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  100 LB  2.00 200.00 2.00 200.00 2.00  200.00SEED FOR SUPP SEEDING

0074 6108000000-E 1665 2.75 TON 250.00 687.50 250.00 687.50 250.00  687.50FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 10.00 100.00 17.00 170.00 17.00  170.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   15 EA  1.00 15.00 1.00 15.00 1.00  15.00RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.14 ACR 500.00 70.00 500.00 70.00 500.00  70.00REFORESTATION
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0078 6132000000-N SP   3 EA  435.00 1305.00 435.00 1305.00 435.00  1305.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 100000.00 90000.00  60000.00CM&R TEMP ACCESS ***********
(18+62.50-L-)

0080 8035000000-N 402 Lump Sum 28500.00 7400.00  35000.00REMV EXIST STR **********
(18+62.50-L-)

0081 8105520000-E 411  47 LF  1635.00 76845.00 1000.00 47000.00 865.00  40655.003'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  63 LF  165.00 10395.00 1000.00 63000.00 865.00  54495.003'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 46.8 LF  170.00 7956.00 200.00 9360.00 225.00  10530.00PERM STL CASING FOR 3' PIER

0084 8112730000-N 450  1 EA  2000.00 2000.00 3000.00 3000.00 2650.00  2650.00PDA TESTING

0085 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 1000.00  1000.00SID INSPECTIONS

0086 8114000000-N 411  3 EA  1000.00 3000.00 500.00 1500.00 1000.00  3000.00SPT TESTING

0087 8115000000-N 411  1 EA  2450.00 2450.00 2500.00 2500.00 3500.00  3500.00CSL TESTING

0088 8121000000-N 412 Lump Sum 12000.00 8300.00  12000.00UNCL STR EXCAV STA *****
(18+62.50-L-)

0089 8182000000-E 420 54.1 CY  1200.00 64920.00 850.00 45985.00 1400.00  75740.00CLASS A CONCRETE (BRIDGE)

0090 8210000000-N 422 Lump Sum 22000.00 35000.00  31400.00BRG APPR SLAB ***********
(18+62.50-L-)

0091 8217000000-E 425  15,197 LB  2.00 30394.00 1.25 18996.25 1.50  22795.50REINF STEEL (BRIDGE)

0092 8238000000-E 425  2,063 LB  6.00 12378.00 2.50 5157.50 2.50  5157.50SPIRAL COL REINF STL BRG

0093 8328200000-E SP   10 EA  1300.00 13000.00 1000.00 10000.00 1000.00  10000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0094 8364000000-E 450  200 LF  30.00 6000.00 75.00 15000.00 55.00  11000.00HP12X53 PILES

0095 8391000000-N 450  10 EA  250.00 2500.00 200.00 2000.00 150.00  1500.00STEEL PILE POINTS

0096 8505000000-E 460 250.5 LF  160.00 40080.00 125.00 31312.50 125.00  31312.50VERT CONC BARRIER RAIL

0097 8608000000-E 876  220 TON 35.00 7700.00 35.00 7700.00 35.00  7700.00RIP RAP II (2'-0")

0098 8622000000-E 876  245 SY  2.00 490.00 2.00 490.00 2.00  490.00GEOTEXTILE FOR DRAINAGE

0099 8657000000-N 430 Lump Sum 5000.00 6000.00  6500.00ELASTOMERIC BEARINGS

0100 8762000000-E 430  550 LF  200.00 110000.00 200.00 110000.00 200.00  110000.003'-0"X 1'-9"PRESTR SLABS

0101 8763000000-E 430  700 LF  230.00 161000.00 225.00 157500.00 210.00  147000.003'-0" X 2'-0"PRESTR SLABS

0102 8860000000-N SP  Lump Sum 3000.00 1000.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1291982.08 TOTAL 1299043.73 TOTAL  1349981.37CONTRACT TOTAL

 

    SUB-TOTAL 569874.08 SUB-TOTAL 620342.48 SUB-TOTAL  665555.87ROADWAY ITEMS

    SUB-TOTAL 722108.00 SUB-TOTAL 678701.25 SUB-TOTAL  684425.50STRUCTURE ITEMS



BRIDGE #8 OVER BROWN CREEK ON SR-1627.

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

MAY 29, 2018 09:21 AM ANSON 2:00 PM 7 /  10 015

32638.3.1 MAY 15 2018 C203790

TIP NO 0.294 MIB-2506

FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67775.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 8950.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 14430.00   BRG APP SUB REG TIER**
(18+62.50  -L-)

0004 0043000000-N 226 Lump Sum 180000.00   GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  650 CY  20.00 13000.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  250 CY  35.00 8750.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,500 SY  2.25 3375.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 45.00 1800.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  2.25 270.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  50.00 800.00   15" DRAINAGE PIPE

0012 0366000000-E 310  8 LF  50.00 400.00   15" RC PIPE CULV III

0013 0378000000-E 310  228 LF  45.00 10260.00   24" RC PIPE CULV III

0014 0384000000-E 310  80 LF  55.00 4400.00   30" RC PIPE CULV III

0015 0995000000-E 340  109 LF  12.00 1308.00   PIPE REMOVAL

0016 1099500000-E 505  250 CY  20.00 5000.00   SHALLOW UNDERCUT

0017 1099700000-E 505  450 TON 30.00 13500.00   CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 30.00 3000.00   INCIDENTAL STONE BASE

0019 1489000000-E 610  1,050 TON 62.25 65362.50   ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  590 TON 67.90 40061.00   ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  90 TON 535.00 48150.00   ASP FOR PLANT MIX

0022 2000000000-N 806  20 EA  350.00 7000.00   RIGHT OF WAY MARKERS

0023 2022000000-E 815 44.8 CY  20.00 896.00   SUBDRAIN EXCAVATION

0024 2026000000-E 815  200 SY  2.25 450.00   GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815 33.6 CY  45.00 1512.00   SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  200 LF  11.00 2200.00   6" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  345.00 345.00   SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  50.00 300.00   6" OUTLET PIPE

0029 2253000000-E 840 0.553 CY  994.58 550.00   PIPE COLLARS

0030 2286000000-N 840  2 EA  1450.00 2900.00   MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  2 EA  575.00 1150.00   FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  43 LF  35.00 1505.00   SHOULDER BERM GUTTER

0033 3030000000-E 862  650 LF  17.50 11375.00   STL BM GUARDRAIL

0034 3150000000-N 862  25 EA  40.00 1000.00   ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1700.00 6800.00   GR ANCHOR TYPE III

0036 3287000000-N SP   8 EA  3100.00 24800.00   GR END TYPE TL-3

0037 3649000000-E 876  17 TON 35.00 595.00   RIP RAP, CLASS B

0038 3656000000-E 876  901 SY  2.25 2027.25   GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  36 LF  5.54 199.44   SUPPORT, 3-LB STL U-CHAN



BRIDGE #8 OVER BROWN CREEK ON SR-1627.

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

MAY 29, 2018 09:21 AM ANSON 2:00 PM 8 /  10 015

32638.3.1 MAY 15 2018 C203790

TIP NO 0.294 MIB-2506

FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0040 4096000000-N 904  2 EA  134.41 268.82   SIGN ERECTION, TYPE D

0041 4116100000-N 904  2 EA  188.17 376.34   SIGN ERECT, RELOC ** GRD MTD
(E)

0042 4155000000-N 907  10 EA  10.75 107.50   DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  366 SF  11.29 4132.14   WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  9.52 913.92   WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  119 SF  10.70 1273.30   WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  10 EA  46.24 462.40   DRUMS

0047 4435000000-N 1135  10 EA  17.20 172.00   CONES

0048 4445000000-E 1145  80 LF  27.96 2236.80   BARRICADES (TYPE III)

0049 4455000000-N 1150  10 DAY 150.00 1500.00   FLAGGER

0050 4685000000-E 1205  3,091 LF  1.54 4760.14   THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  3,091 LF  1.66 5131.06   THERMO PVT MKG LINES 4"120

0052 6000000000-E 1605  3,150 LF  3.00 9450.00   TEMPORARY SILT FENCE

0053 6006000000-E 1610  195 TON 35.00 6825.00   EROS CONTRL STONE CL A

0054 6009000000-E 1610  155 TON 35.00 5425.00   EROS CONTRL STONE CL B

0055 6012000000-E 1610  300 TON 30.00 9000.00   SEDIMENT CONTROL STONE

0056 6015000000-E 1615 4.4 ACR 1100.00 4840.00   TEMPORARY MULCHING

0057 6018000000-E 1620  300 LB  6.00 1800.00   SEED FOR TEMP SEEDING

0058 6021000000-E 1620 1.5 TON 1500.00 2250.00   FERT FOR TEMP SEEDING

0059 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0060 6029000000-E SP   400 LF  4.00 1600.00   SAFETY FENCE

0061 6030000000-E 1630  270 CY  10.00 2700.00   SILT EXCAVATION

0062 6036000000-E 1631  5,000 SY  1.95 9750.00   MATTING FOR EROS CONTROL

0063 6037000000-E SP   200 SY  4.00 800.00   COIR FIBER MAT

0064 6042000000-E 1632  500 LF  6.85 3425.00   1/4" HARDWARE CLOTH

0065 6048000000-E SP   180 SY  55.00 9900.00   FLOAT TURBIDITY CURTAIN

0066 6070000000-N 1639  6 EA  475.00 2850.00   SPECIAL STILLING BASINS

0067 6071012000-E SP   285 LF  6.50 1852.50   COIR FIBER WATTLE

0068 6071020000-E SP   70 LB  8.00 560.00   POLYACRYLAMIDE (PAM)

0069 6084000000-E 1660 4.4 ACR 1800.00 7920.00   SEEDING AND MULCHING

0070 6087000000-E 1660 2.2 ACR 150.00 330.00   MOWING

0071 6090000000-E 1661  50 LB  7.00 350.00   SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 1500.00 375.00   FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  100 LB  4.00 400.00   SEED FOR SUPP SEEDING

0074 6108000000-E 1665 2.75 TON 1400.00 3850.00   FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 35.00 350.00   SPECIALIZED HAND MOWING

0076 6117000000-N SP   15 EA  50.00 750.00   RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.14 ACR 2800.00 392.00   REFORESTATION



BRIDGE #8 OVER BROWN CREEK ON SR-1627.

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

MAY 29, 2018 09:21 AM ANSON 2:00 PM 9 /  10 015

32638.3.1 MAY 15 2018 C203790

TIP NO 0.294 MIB-2506

FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0078 6132000000-N SP   3 EA  1465.00 4395.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 80000.00   CM&R TEMP ACCESS ***********
(18+62.50-L-)

0080 8035000000-N 402 Lump Sum 25000.00   REMV EXIST STR **********
(18+62.50-L-)

0081 8105520000-E 411  47 LF  950.00 44650.00   3'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  63 LF  950.00 59850.00   3'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 46.8 LF  178.00 8330.40   PERM STL CASING FOR 3' PIER

0084 8112730000-N 450  1 EA  3000.00 3000.00   PDA TESTING

0085 8113000000-N 411  1 EA  500.00 500.00   SID INSPECTIONS

0086 8114000000-N 411  3 EA  500.00 1500.00   SPT TESTING

0087 8115000000-N 411  1 EA  2200.00 2200.00   CSL TESTING

0088 8121000000-N 412 Lump Sum 20000.00   UNCL STR EXCAV STA *****
(18+62.50-L-)

0089 8182000000-E 420 54.1 CY  1500.00 81150.00   CLASS A CONCRETE (BRIDGE)

0090 8210000000-N 422 Lump Sum 11445.00   BRG APPR SLAB ***********
(18+62.50-L-)

0091 8217000000-E 425  15,197 LB  1.00 15197.00   REINF STEEL (BRIDGE)

0092 8238000000-E 425  2,063 LB  2.00 4126.00   SPIRAL COL REINF STL BRG

0093 8328200000-E SP   10 EA  900.00 9000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0094 8364000000-E 450  200 LF  42.75 8550.00   HP12X53 PILES

0095 8391000000-N 450  10 EA  250.00 2500.00   STEEL PILE POINTS

0096 8505000000-E 460 250.5 LF  88.00 22044.00   VERT CONC BARRIER RAIL

0097 8608000000-E 876  220 TON 48.00 10560.00   RIP RAP II (2'-0")

0098 8622000000-E 876  245 SY  2.25 551.25   GEOTEXTILE FOR DRAINAGE

0099 8657000000-N 430 Lump Sum 8795.00   ELASTOMERIC BEARINGS

0100 8762000000-E 430  550 LF  200.00 110000.00   3'-0"X 1'-9"PRESTR SLABS

0101 8763000000-E 430  700 LF  220.00 154000.00   3'-0" X 2'-0"PRESTR SLABS

0102 8860000000-N SP  Lump Sum 850.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1355568.76   CONTRACT TOTAL

 

    SUB-TOTAL 671770.11   ROADWAY ITEMS

    SUB-TOTAL 683798.65   STRUCTURE ITEMS



BRIDGE #8 OVER BROWN CREEK ON SR-1627.

   

MAY 29, 2018 09:21 AM ANSON 2:00 PM 10 /  10 015

32638.3.1 MAY 15 2018 C203790

TIP NO 0.294 MIB-2506

FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1175806.51   NATIONAL BRIDGE BUILDERS LLC

     2  1239597.11   SMITH-ROWE, LLC

     3  1243172.54   DELLINGER INC

     4  1291982.08   R.E. BURNS & SONS CO., INC.

     5  1299043.73   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC

     6  1349981.37   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     7  1355568.76   DANE CONSTRUCTION INC



I-77 FROM PAVEMENT JOINT AT MM-5.3 NORTH OF TYVOLA RD TO BRIDGE DECK AT MM-9.8 OVER W. MOREHEAD ST.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT  

MAY 29, 2018 09:21 AM MECKLENBURG 2:00 PM 1 /  3 017

50468.3.1 MAY 15 2018 C204117

TIP NO 4.825 MII-5825

FED AID NO NHPIM-0077(013)

PAVEMENT REHABILITATION AND STRUCTURE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 650000.00  MOBILIZATION

0002 0106000000-E 230  50 CY  80.00 4000.00 100.00 5000.00  BORROW EXCAVATION

0003 0196000000-E 270  200 SY  5.00 1000.00 8.00 1600.00  GEOTEXTILE SOIL STABILIZATION

0004 1099500000-E 505  70 CY  50.00 3500.00 65.00 4550.00  SHALLOW UNDERCUT

0005 1099700000-E 505  75 TON 35.00 2625.00 50.00 3750.00  CLASS IV SUBGRD STABILIZATION

0006 1245000000-E SP  0.54 SMI 12000.00 6480.00 50000.00 27000.00  SHOULDER RECONSTRUCTION

0007 1297000000-E 607  262,273 SY  2.75 721250.75 3.25 852387.25  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  3,500 SY  26.50 92750.00 5.35 18725.00  MILL ASP PVMT *****" DTH
(2")

0009 1297000000-E 607  97,841 SY  3.50 342443.50 4.55 445176.55  MILL ASP PVMT *****" DTH
(2-1/2")

0010 1297000000-E 607  7,000 SY  7.00 49000.00 6.50 45500.00  MILL ASP PVMT *****" DTH
(4")

0011 1308000000-E 607  7,944 SY  3.00 23832.00 4.50 35748.00  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2-1/2")

0012 1491000000-E 610  30 TON 175.00 5250.00 100.00 3000.00  ASP CONC BASE CRS B25.0C

0013 1503000000-E 610  807 TON 75.00 60525.00 70.00 56490.00  ASP CONC INTR CRS I19.0C

0014 1524200000-E 610  44,642 TON 60.00 2678520.00 75.00 3348150.00  ASP CONC SURF CRS S9.5D

0015 1575000000-E 620  40 TON 565.00 22600.00 500.00 20000.00  ASP FOR PLANT MIX

0016 1577000000-E 620  2,935 TON 700.00 2054500.00 700.00 2054500.00  POLYM MOD ASP BNDR FOR PLT MIX

0017 1704000000-E SP   150 TON 350.00 52500.00 175.00 26250.00  PATCHING EXIST PAVEMENT

0018 1735000000-E 723  640 SY  780.00 499200.00 700.00 448000.00  REP JNT CONC PVT SLABS

0019 1737000000-E 723  200 SF  400.00 80000.00 350.00 70000.00  PATCHING CONC PVMT SPALLS

0020 1839140000-E 661  7,484 TON 95.00 710980.00 85.00 636140.00  ULTRATHIN BOND WEAR CRS

0021 1840000000-E 665  93,439 LF  0.15 14015.85 0.11 10278.29  MILLED RUMBLE STRIPS

0022 1881500000-E SP   945 CF  325.00 307125.00 279.00 263655.00  GENERIC PAVING ITEM (CF)
CONCRETE/ASPHALT REPAIR (HOT APPLIED SYNTHETIC
POLYMER RES)

0023 2752000000-E SP   140 LF  85.00 11900.00 35.00 4900.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB   AND GUTTER

0024 2762000000-E SP   3,760 LB  7.00 26320.00 6.75 25380.00  GENERIC PAVING ITEM (LB)
POLYMER MODIFIED CONCRETE PAVEMENT REPAIR

0025 4400000000-E 1110  742 SF  14.00 10388.00 13.49 10009.58  WORK ZONE SIGNS (STAT)

0026 4423000000-N SP   6 EA  5500.00 33000.00 4950.00 29700.00  WZ DIGITAL SPD LMT SIGNS

0027 4424000000-N SP   8 EA  4500.00 36000.00 4000.00 32000.00  WZ PRESENCE LIGHTING

0028 4434000000-N SP   30 EA  135.00 4050.00 125.00 3750.00  SEQ FLASH WARN LIGHTS

0029 4510000000-N 1190  525 HR  75.00 39375.00 50.00 26250.00  LAW ENFORCEMENT

0030 4600000000-N SP   320 EA  4500.00 1440000.00 5000.00 1600000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0031 4600000000-N SP   38 EA  4500.00 171000.00 6500.00 247000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0032 4721000000-E 1205  28 EA  160.00 4480.00 145.00 4060.00  THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  31 EA  230.00 7130.00 200.00 6200.00  THERMO PVT SYMBOL 90MILS



I-77 FROM PAVEMENT JOINT AT MM-5.3 NORTH OF TYVOLA RD TO BRIDGE DECK AT MM-9.8 OVER W. MOREHEAD ST.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT  

MAY 29, 2018 09:21 AM MECKLENBURG 2:00 PM 2 /  3 017

50468.3.1 MAY 15 2018 C204117

TIP NO 4.825 MII-5825

FED AID NO NHPIM-0077(013)

PAVEMENT REHABILITATION AND STRUCTURE REHABILITATION.

0034 4775000000-E 1205  1,184 LF  10.00 11840.00 9.00 10656.00  6" COLD APPL PLSTIC LINES TYPE **
II

0035 4810000000-E 1205  152,363 LF  0.30 45708.90 0.28 42661.64  PAINT PVMT MARKINGS 4"

0036 4820000000-E 1205  21,467 LF  0.70 15026.90 0.60 12880.20  PAINT PVMT MARKINGS 8"

0037 4840000000-N 1205  28 EA  60.00 1680.00 55.00 1540.00  PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  31 EA  85.00 2635.00 75.00 2325.00  PAINT PVT MKG SYMBOL

0039 4890000000-E SP   2,470 LF  5.50 13585.00 5.00 12350.00  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 120
MILS (HRM)

0040 4890000000-E SP   18,997 LF  2.00 37994.00 1.80 34194.60  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 90
MILS (HRM)

0041 4890000000-E SP   51,834 LF  1.25 64792.50 1.10 57017.40  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 120
MILS (HRM)

0042 4890000000-E SP   100,529 LF  1.10 110581.90 0.98 98518.42  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 90 MILS
(HRM)

0043 4900000000-N 1251  30 EA  55.00 1650.00 50.00 1500.00  PERM RAISED PVMT MARKERS

0044 4905000000-N 1253  2,420 EA  35.00 84700.00 32.00 77440.00  SNOWPLB PVMT MRKER

0045 5255000000-N 1413 Lump Sum 500000.00 320000.00  PORTABLE LIGHTING

0046 6000000000-E 1605  100 LF  11.50 1150.00 20.00 2000.00  TEMPORARY SILT FENCE

0047 6009000000-E 1610  10 TON 50.00 500.00 80.00 800.00  EROS CONTRL STONE CL B

0048 6012000000-E 1610  5 TON 45.00 225.00 80.00 400.00  SEDIMENT CONTROL STONE

0049 6071010000-E SP   20 LF  20.00 400.00 55.00 1100.00  WATTLE

STRUCTURE ITEMS

0050 8161000000-E 420  29,620 SF  0.50 14810.00 0.45 13329.00  GROOVING BRIDGE FLOORS

0051 8296000000-N 442 Lump Sum 35000.00 49000.00  POLLUTION CONTROL

0052 8559000000-E SP  52.6 SY  700.00 36820.00 600.00 31560.00  SURFACE PREP, CLASS II

0053 8660000000-E SP  16.2 CF  1150.00 18630.00 2000.00 32400.00  CONCRETE REPAIRS

0054 8692000000-N SP  Lump Sum 50000.00 45000.00  FOAM JOINT SEALS

0055 8860000000-N SP  Lump Sum 168000.00 105000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #207

0056 8860000000-N SP  Lump Sum 200000.00 186000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #213

0057 8860000000-N SP  Lump Sum 65000.00 53000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #207

0058 8860000000-N SP  Lump Sum 65000.00 93000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #213

0059 8881000000-E SP  125.1 CY  3000.00 375300.00 2825.00 353407.50  GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0060 8892000000-E SP   2,118 SF  18.00 38124.00 9.00 19062.00  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING



I-77 FROM PAVEMENT JOINT AT MM-5.3 NORTH OF TYVOLA RD TO BRIDGE DECK AT MM-9.8 OVER W. MOREHEAD ST.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT  

MAY 29, 2018 09:21 AM MECKLENBURG 2:00 PM 3 /  3 017

50468.3.1 MAY 15 2018 C204117

TIP NO 4.825 MII-5825

FED AID NO NHPIM-0077(013)

PAVEMENT REHABILITATION AND STRUCTURE REHABILITATION.

0061 8893000000-E SP  52.6 SY  345.00 18147.00 300.00 15780.00  GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC  OVERLAY

0062 8893000000-E SP   3,600 SY  60.00 216000.00 50.75 182700.00  GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC     OVERLAY

0063 8893000000-E SP   3,600 SY  20.00 72000.00 17.50 63000.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0064 8893000000-E SP   3,600 SY  5.00 18000.00 4.25 15300.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0065 8897000000-N SP   3 EA  9000.00 27000.00 100000.00 300000.00  GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING FOR BRIDGE #215

 

    TOTAL 12826040.30 TOTAL 13248071.43  CONTRACT TOTAL

 

    SUB-TOTAL 11408209.30 SUB-TOTAL 11690532.93  ROADWAY ITEMS

    SUB-TOTAL 1417831.00 SUB-TOTAL 1557538.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12826040.30   BLYTHE CONSTRUCTION INC

     2  13248071.43   THE LANE CONSTRUCTION CORPORATION



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. PALMETTO INFRASTRUCTURE INC

STATESVILLE,  NC GREENVILLE,  SC

MAY 29, 2018 09:21 AM POLK 2:00 PM 1 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36250.00 35000.00  35000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 5425.00  5500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7500.00 10000.00  6500.00TYPE II MODIFIED APPR **********
(13+52 -L-)

0004 0036000000-E 225  100 CY  10.00 1000.00 7.00 700.00 17.00  1700.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 70000.00 60000.00  40000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 500.00  500.00SUPP CLEARING & GRUBBING

0007 0194000000-E 265  100 CY  37.50 3750.00 20.00 2000.00 28.00  2800.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  100 SY  2.90 290.00 2.00 200.00 4.00  400.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 30.00 300.00 44.00 440.00 35.00  350.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  2.90 29.00 2.00 20.00 4.00  40.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  49.00 588.00 80.00 960.00 85.00  1020.0015" DRAINAGE PIPE

0012 1099500000-E 505  50 CY  20.00 1000.00 7.00 350.00 35.00  1750.00SHALLOW UNDERCUT

0013 1099700000-E 505  80 TON 29.00 2320.00 18.00 1440.00 28.00  2240.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  50 TON 28.00 1400.00 18.00 900.00 45.00  2250.00INCIDENTAL STONE BASE

0015 1330000000-E 607  135 SY  26.00 3510.00 26.00 3510.00 26.00  3510.00INCIDENTAL MILLING

0016 1491000000-E 610  240 TON 100.00 24000.00 100.00 24000.00 100.00  24000.00ASP CONC BASE CRS B25.0C

0017 1519000000-E 610  180 TON 100.00 18000.00 100.00 18000.00 100.00  18000.00ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  25 TON 500.00 12500.00 500.00 12500.00 500.00  12500.00ASP FOR PLANT MIX

0019 2000000000-N 806  10 EA  290.00 2900.00 200.00 2000.00 200.00  2000.00RIGHT-OF-WAY MARKERS

0020 2022000000-E 815 22.4 CY  12.00 268.80 7.00 156.80 25.00  560.00SUBDRAIN EXCAVATION

0021 2026000000-E 815  100 SY  2.90 290.00 2.00 200.00 5.00  500.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815 16.8 CY  47.00 789.60 20.00 336.00 55.00  924.00SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  100 LF  5.74 574.00 4.00 400.00 16.00  1600.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  390.00 390.00 50.00 50.00 150.00  150.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  14.00 84.00 15.00 90.00 25.00  150.006" OUTLET PIPE

0026 2286000000-N 840  1 EA  1500.00 1500.00 2000.00 2000.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  1 EA  500.00 500.00 790.00 790.00 1000.00  1000.00FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  30 LF  60.00 1800.00 65.00 1950.00 60.00  1800.00SHOULDER BERM GUTTER

0029 2570000000-N SP   1 EA  500.00 500.00 2000.00 2000.00 2000.00  2000.00MODIFIED CONCRETE FLUME

0030 3030000000-E 862  25 LF  18.50 462.50 18.50 462.50 18.50  462.50STL BEAM GUARDRAIL

0031 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0032 3215000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE III

0033 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0034 3557000000-E 866  50 LF  1.90 95.00 1.00 50.00 1.00  50.00ADDITIONAL BARBED WIRE

0035 3559000000-E 866  100 LF  6.00 600.00 12.00 1200.00 12.00  1200.00** STRAND BW FENCE W/ POSTS
(3)

0036 3559000000-E 866  280 LF  7.50 2100.00 13.00 3640.00 13.00  3640.00** STRAND BW FENCE W/ POSTS
(4)

0037 3635000000-E 876  255 TON 48.00 12240.00 25.00 6375.00 60.00  15300.00RIP RAP, CLASS II

0038 3649000000-E 876  2 TON 37.00 74.00 75.00 150.00 125.00  250.00RIP RAP, CLASS B



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. PALMETTO INFRASTRUCTURE INC

STATESVILLE,  NC GREENVILLE,  SC

MAY 29, 2018 09:21 AM POLK 2:00 PM 2 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

0039 3656000000-E 876  695 SY  2.90 2015.50 2.00 1390.00 2.50  1737.50GEOTEXTILE FOR DRAINGE

0040 4400000000-E 1110  348 SF  6.40 2227.20 6.40 2227.20 6.00  2088.00WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  57 SF  6.30 359.10 6.74 384.18 6.00  342.00WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  96 LF  23.00 2208.00 33.50 3216.00 29.00  2784.00BARRICADES (TYPE III)

0043 4810000000-E 1205  1,061 LF  3.50 3713.50 3.50 3713.50 3.50  3713.50PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  700 LF  2.75 1925.00 3.00 2100.00 3.00  2100.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  125 TON 38.00 4750.00 1.00 125.00 55.00  6875.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  5 TON 38.00 190.00 55.00 275.00 125.00  625.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  35 TON 38.00 1330.00 40.00 1400.00 60.00  2100.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 975.00 487.50 1500.00 750.00 1500.00  750.00TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  0.90 90.00 6.00 600.00 6.00  600.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 1500.00 750.00 1200.00 600.00 1500.00  750.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00 9.00  1800.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   200 LF  2.25 450.00 3.00 600.00 3.50  700.00SAFETY FENCE

0053 6030000000-E 1630  10 CY  12.50 125.00 9.00 90.00 35.00  350.00SILT EXCAVATION

0054 6036000000-E 1631  1,000 SY  1.36 1360.00 2.10 2100.00 2.10  2100.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   100 SY  6.00 600.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0056 6042000000-E 1632  165 LF  4.45 734.25 4.00 660.00 6.00  990.001/4" HARDWARE CLOTH

0057 6071014000-E SP   160 LF  24.50 3920.00 9.00 1440.00 12.00  1920.00COIR FIBER WATTLE BARRIER

0058 6084000000-E 1660 0.5 ACR 4200.00 2100.00 2600.00 1300.00 2600.00  1300.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.5 ACR 400.00 200.00 10.00 5.00 400.00  200.00MOWING

0060 6090000000-E 1661  50 LB  9.00 450.00 4.00 200.00 7.00  350.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1400.00 350.00 1200.00 300.00 1500.00  375.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  3.90 195.00 3.00 150.00 4.00  200.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.25 TON 1100.00 275.00 1200.00 300.00 1600.00  400.00FERTILIZER TOPDRESSING

0064 6111000000-E SP   200 LF  30.00 6000.00 44.00 8800.00 20.00  4000.00IMPERVIOUS DIKE

0065 6114500000-N 1667  10 MHR 30.00 300.00 10.00 100.00 35.00  350.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   13 EA  350.00 4550.00 1.00 13.00 275.00  3575.00RESPONSE FOR EROS CONTROL

0067 6117500000-N SP   4 EA  500.00 2000.00 800.00 3200.00 650.00  2600.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 12000.00 28000.00  30000.00REMV EXIST STR **********
(13+52.00-L-)

0069 8065000000-N SP  Lump Sum 1500.00 2000.00  3500.00ASBESTOS ASSESSMENT

0070 8121000000-N 412 Lump Sum 7500.00 5000.00  7500.00UNCL STR EXCAV STA *****
(13+52.00-L-)

0071 8182000000-E 420  54 CY  800.00 43200.00 925.00 49950.00 800.00  43200.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 20000.00 20000.00  20000.00BRG APPR SLAB ***********
(13+52.00-L-)

0073 8217000000-E 425  7,494 LB  1.40 10491.60 2.00 14988.00 1.50  11241.00REINF STEEL (BRIDGE)



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. PALMETTO INFRASTRUCTURE INC

STATESVILLE,  NC GREENVILLE,  SC

MAY 29, 2018 09:21 AM POLK 2:00 PM 3 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

0074 8328200000-E 450  14 EA  600.00 8400.00 1200.00 16800.00 2000.00  28000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0075 8328400000-E 450  7 EA  600.00 4200.00 3000.00 21000.00 3000.00  21000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

0076 8364000000-E 450  810 LF  31.00 25110.00 25.00 20250.00 35.00  28350.00HP12X53 PILES

0077 8387000000-E 450  490 LF  85.00 41650.00 85.00 41650.00 100.00  49000.00PP18X0.50 GALV STL PILE

0078 8475000000-E 460 205.25 LF  130.00 26682.50 120.00 24630.00 125.00  25656.25TWO BAR METAL RAIL

0079 8517000000-E 460 220.25 LF  100.00 22025.00 130.00 28632.50 125.00  27531.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0080 8608000000-E 876  475 TON 55.00 26125.00 25.00 11875.00 70.00  33250.00RIP RAP II (2'-0")

0081 8622000000-E 876  535 SY  2.00 1070.00 2.00 1070.00 4.00  2140.00GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 4000.00 4000.00  5000.00ELASTOMERIC BEARINGS

0083 8762000000-E 430  440 LF  135.00 59400.00 145.00 63800.00 130.00  57200.003'-0"X 1'-9"PRESTR SLABS

0084 8763000000-E 430  770 LF  169.00 130130.00 180.00 138600.00 140.00  107800.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 722700.05 TOTAL 746435.68 TOTAL  757045.00CONTRACT TOTAL

 

    SUB-TOTAL 279215.95 SUB-TOTAL 254190.18 SUB-TOTAL  256676.50ROADWAY ITEMS

    SUB-TOTAL 443484.10 SUB-TOTAL 492245.50 SUB-TOTAL  500368.50STRUCTURE ITEMS



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

MAY 29, 2018 09:21 AM POLK 2:00 PM 4 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40900.00 42000.00  45260.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6275.00 12500.00  15000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6075.00 18000.00  15000.00TYPE II MODIFIED APPR **********
(13+52 -L-)

0004 0036000000-E 225  100 CY  6.00 600.00 8.00 800.00 6.00  600.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 70000.00 20000.00  55000.00GRADING

0006 0050000000-E 226  1 ACR 1500.00 1500.00 1000.00 1000.00 1500.00  1500.00SUPP CLEARING & GRUBBING

0007 0194000000-E 265  100 CY  28.00 2800.00 65.00 6500.00 28.00  2800.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  100 SY  2.00 200.00 4.00 400.00 2.00  200.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 20.00 200.00 35.00 350.00 20.00  200.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  2.00 20.00 4.00 40.00 2.00  20.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  80.00 960.00 50.00 600.00 80.00  960.0015" DRAINAGE PIPE

0012 1099500000-E 505  50 CY  6.00 300.00 8.00 400.00 6.00  300.00SHALLOW UNDERCUT

0013 1099700000-E 505  80 TON 20.00 1600.00 35.00 2800.00 20.00  1600.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  50 TON 30.00 1500.00 50.00 2500.00 30.00  1500.00INCIDENTAL STONE BASE

0015 1330000000-E 607  135 SY  26.00 3510.00 30.00 4050.00 26.00  3510.00INCIDENTAL MILLING

0016 1491000000-E 610  240 TON 100.00 24000.00 115.00 27600.00 105.00  25200.00ASP CONC BASE CRS B25.0C

0017 1519000000-E 610  180 TON 100.00 18000.00 115.00 20700.00 105.00  18900.00ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  25 TON 500.00 12500.00 580.00 14500.00 500.00  12500.00ASP FOR PLANT MIX

0019 2000000000-N 806  10 EA  425.00 4250.00 150.00 1500.00 215.00  2150.00RIGHT-OF-WAY MARKERS

0020 2022000000-E 815 22.4 CY  20.00 448.00 15.00 336.00 20.00  448.00SUBDRAIN EXCAVATION

0021 2026000000-E 815  100 SY  2.25 225.00 4.00 400.00 6.00  600.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815 16.8 CY  45.00 756.00 75.00 1260.00 55.00  924.00SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  100 LF  8.00 800.00 10.00 1000.00 10.00  1000.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  345.00 345.00 100.00 100.00 200.00  200.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  30.00 180.00 20.00 120.00 22.00  132.006" OUTLET PIPE

0026 2286000000-N 840  1 EA  3000.00 3000.00 2500.00 2500.00 3000.00  3000.00MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  1 EA  1700.00 1700.00 500.00 500.00 1700.00  1700.00FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  30 LF  30.00 900.00 100.00 3000.00 60.00  1800.00SHOULDER BERM GUTTER

0029 2570000000-N SP   1 EA  1500.00 1500.00 2500.00 2500.00 1200.00  1200.00MODIFIED CONCRETE FLUME

0030 3030000000-E 862  25 LF  18.50 462.50 18.50 462.50 18.50  462.50STL BEAM GUARDRAIL

0031 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0032 3215000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE III

0033 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0034 3557000000-E 866  50 LF  1.00 50.00 1.00 50.00 1.00  50.00ADDITIONAL BARBED WIRE

0035 3559000000-E 866  100 LF  15.00 1500.00 12.00 1200.00 12.00  1200.00** STRAND BW FENCE W/ POSTS
(3)

0036 3559000000-E 866  280 LF  15.00 4200.00 13.00 3640.00 13.00  3640.00** STRAND BW FENCE W/ POSTS
(4)

0037 3635000000-E 876  255 TON 64.00 16320.00 55.00 14025.00 64.00  16320.00RIP RAP, CLASS II

0038 3649000000-E 876  2 TON 75.00 150.00 100.00 200.00 75.00  150.00RIP RAP, CLASS B



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

MAY 29, 2018 09:21 AM POLK 2:00 PM 5 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

0039 3656000000-E 876  695 SY  2.00 1390.00 4.00 2780.00 2.00  1390.00GEOTEXTILE FOR DRAINGE

0040 4400000000-E 1110  348 SF  15.55 5411.40 6.40 2227.20 6.40  2227.20WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  57 SF  14.96 852.72 6.30 359.10 6.30  359.10WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  96 LF  28.95 2779.20 23.00 2208.00 23.00  2208.00BARRICADES (TYPE III)

0043 4810000000-E 1205  1,061 LF  3.50 3713.50 3.50 3713.50 3.50  3713.50PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  700 LF  3.00 2100.00 4.00 2800.00 3.00  2100.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  125 TON 52.00 6500.00 50.00 6250.00 52.00  6500.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  5 TON 75.00 375.00 75.00 375.00 75.00  375.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  35 TON 40.00 1400.00 50.00 1750.00 40.00  1400.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 2000.00 1000.00 1500.00 750.00 2000.00  1000.00TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  10.00 1000.00 6.00 600.00 10.00  1000.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 1000.00 500.00 1500.00 750.00 1000.00  500.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  10.00 2000.00 8.00 1600.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   200 LF  2.00 400.00 3.00 600.00 2.00  400.00SAFETY FENCE

0053 6030000000-E 1630  10 CY  6.00 60.00 20.00 200.00 6.00  60.00SILT EXCAVATION

0054 6036000000-E 1631  1,000 SY  2.00 2000.00 2.10 2100.00 2.00  2000.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   100 SY  7.00 700.00 4.00 400.00 7.00  700.00COIR FIBER MAT

0056 6042000000-E 1632  165 LF  5.00 825.00 10.00 1650.00 5.00  825.001/4" HARDWARE CLOTH

0057 6071014000-E SP   160 LF  10.00 1600.00 17.00 2720.00 10.00  1600.00COIR FIBER WATTLE BARRIER

0058 6084000000-E 1660 0.5 ACR 6000.00 3000.00 2600.00 1300.00 6000.00  3000.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.5 ACR 1000.00 500.00 400.00 200.00 1000.00  500.00MOWING

0060 6090000000-E 1661  50 LB  10.00 500.00 7.00 350.00 10.00  500.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1000.00 250.00 1500.00 375.00 1000.00  250.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  10.00 500.00 400.00 20000.00 10.00  500.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.25 TON 1000.00 250.00 1600.00 400.00 1000.00  250.00FERTILIZER TOPDRESSING

0064 6111000000-E SP   200 LF  10.00 2000.00 80.00 16000.00 77.00  15400.00IMPERVIOUS DIKE

0065 6114500000-N 1667  10 MHR 50.00 500.00 35.00 350.00 50.00  500.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   13 EA  50.00 650.00 275.00 3575.00 600.00  7800.00RESPONSE FOR EROS CONTROL

0067 6117500000-N SP   4 EA  1595.00 6380.00 750.00 3000.00 1200.00  4800.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 35000.00 45000.00  80000.00REMV EXIST STR **********
(13+52.00-L-)

0069 8065000000-N SP  Lump Sum 850.00 1200.00  575.00ASBESTOS ASSESSMENT

0070 8121000000-N 412 Lump Sum 8000.00 15000.00  39000.00UNCL STR EXCAV STA *****
(13+52.00-L-)

0071 8182000000-E 420  54 CY  1125.00 60750.00 1100.00 59400.00 950.00  51300.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 14625.00 32500.00  25000.00BRG APPR SLAB ***********
(13+52.00-L-)

0073 8217000000-E 425  7,494 LB  1.15 8618.10 1.50 11241.00 2.00  14988.00REINF STEEL (BRIDGE)



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

MAY 29, 2018 09:21 AM POLK 2:00 PM 6 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

0074 8328200000-E 450  14 EA  1100.00 15400.00 1000.00 14000.00 650.00  9100.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0075 8328400000-E 450  7 EA  3600.00 25200.00 1700.00 11900.00 2000.00  14000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

0076 8364000000-E 450  810 LF  33.25 26932.50 34.50 27945.00 33.00  26730.00HP12X53 PILES

0077 8387000000-E 450  490 LF  82.75 40547.50 100.00 49000.00 95.00  46550.00PP18X0.50 GALV STL PILE

0078 8475000000-E 460 205.25 LF  92.00 18883.00 140.00 28735.00 135.00  27708.75TWO BAR METAL RAIL

0079 8517000000-E 460 220.25 LF  115.00 25328.75 100.00 22025.00 110.00  24227.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0080 8608000000-E 876  475 TON 64.00 30400.00 45.00 21375.00 64.00  30400.00RIP RAP II (2'-0")

0081 8622000000-E 876  535 SY  2.00 1070.00 4.00 2140.00 2.00  1070.00GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 8250.00 5000.00  3700.00ELASTOMERIC BEARINGS

0083 8762000000-E 430  440 LF  135.00 59400.00 145.00 63800.00 140.00  61600.003'-0"X 1'-9"PRESTR SLABS

0084 8763000000-E 430  770 LF  185.00 142450.00 186.00 143220.00 170.00  130900.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 818023.17 TOTAL 859852.30 TOTAL  905188.55CONTRACT TOTAL

 

    SUB-TOTAL 296318.32 SUB-TOTAL 306371.30 SUB-TOTAL  318339.30ROADWAY ITEMS

    SUB-TOTAL 521704.85 SUB-TOTAL 553481.00 SUB-TOTAL  586849.25STRUCTURE ITEMS



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

MAY 29, 2018 09:21 AM POLK 2:00 PM 7 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47500.00 49000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 12000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 20000.00  TYPE II MODIFIED APPR **********
(13+52 -L-)

0004 0036000000-E 225  100 CY  6.00 600.00 10.00 1000.00  UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 60500.00 91500.00  GRADING

0006 0050000000-E 226  1 ACR 1500.00 1500.00 1.00 1.00  SUPP CLEARING & GRUBBING

0007 0194000000-E 265  100 CY  28.00 2800.00 75.00 7500.00  SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  100 SY  2.00 200.00 1.75 175.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 20.00 200.00 40.00 400.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  2.00 20.00 2.50 25.00  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  80.00 960.00 60.00 720.00  15" DRAINAGE PIPE

0012 1099500000-E 505  50 CY  6.00 300.00 12.00 600.00  SHALLOW UNDERCUT

0013 1099700000-E 505  80 TON 20.00 1600.00 40.00 3200.00  CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  50 TON 30.00 1500.00 40.00 2000.00  INCIDENTAL STONE BASE

0015 1330000000-E 607  135 SY  26.00 3510.00 35.00 4725.00  INCIDENTAL MILLING

0016 1491000000-E 610  240 TON 100.00 24000.00 115.00 27600.00  ASP CONC BASE CRS B25.0C

0017 1519000000-E 610  180 TON 100.00 18000.00 115.00 20700.00  ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  25 TON 500.00 12500.00 575.00 14375.00  ASP FOR PLANT MIX

0019 2000000000-N 806  10 EA  250.00 2500.00 250.00 2500.00  RIGHT-OF-WAY MARKERS

0020 2022000000-E 815 22.4 CY  20.00 448.00 20.00 448.00  SUBDRAIN EXCAVATION

0021 2026000000-E 815  100 SY  8.00 800.00 2.00 200.00  GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815 16.8 CY  45.00 756.00 100.00 1680.00  SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  100 LF  15.00 1500.00 15.00 1500.00  6" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  375.00 375.00 300.00 300.00  SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  32.00 192.00 20.00 120.00  6" OUTLET PIPE

0026 2286000000-N 840  1 EA  3000.00 3000.00 1800.00 1800.00  MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  1 EA  1700.00 1700.00 600.00 600.00  FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  30 LF  25.00 750.00 60.00 1800.00  SHOULDER BERM GUTTER

0029 2570000000-N SP   1 EA  1650.00 1650.00 2000.00 2000.00  MODIFIED CONCRETE FLUME

0030 3030000000-E 862  25 LF  20.00 500.00 23.00 575.00  STL BEAM GUARDRAIL

0031 3150000000-N 862  5 EA  40.00 200.00 13.50 67.50  ADDIT GUARDRAIL POSTS

0032 3215000000-N SP   4 EA  2000.00 8000.00 2205.00 8820.00  GR ANCHOR TYPE III

0033 3287000000-N SP   4 EA  3500.00 14000.00 3800.00 15200.00  GR END TYPE TL-3

0034 3557000000-E 866  50 LF  1.00 50.00 1.25 62.50  ADDITIONAL BARBED WIRE

0035 3559000000-E 866  100 LF  15.00 1500.00 15.00 1500.00  ** STRAND BW FENCE W/ POSTS
(3)

0036 3559000000-E 866  280 LF  15.00 4200.00 16.00 4480.00  ** STRAND BW FENCE W/ POSTS
(4)

0037 3635000000-E 876  255 TON 64.00 16320.00 55.00 14025.00  RIP RAP, CLASS II

0038 3649000000-E 876  2 TON 75.00 150.00 50.00 100.00  RIP RAP, CLASS B



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

MAY 29, 2018 09:21 AM POLK 2:00 PM 8 /  9 018

46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

0039 3656000000-E 876  695 SY  2.00 1390.00 2.00 1390.00  GEOTEXTILE FOR DRAINGE

0040 4400000000-E 1110  348 SF  10.00 3480.00 18.25 6351.00  WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  57 SF  10.00 570.00 17.50 997.50  WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  96 LF  25.00 2400.00 34.00 3264.00  BARRICADES (TYPE III)

0043 4810000000-E 1205  1,061 LF  3.74 3968.14 2.00 2122.00  PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  700 LF  3.00 2100.00 2.50 1750.00  TEMPORARY SILT FENCE

0045 6006000000-E 1610  125 TON 52.00 6500.00 35.00 4375.00  EROS CONTRL STONE CL A

0046 6009000000-E 1610  5 TON 75.00 375.00 35.00 175.00  EROS CONTRL STONE CL B

0047 6012000000-E 1610  35 TON 40.00 1400.00 40.00 1400.00  SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 2000.00 1000.00 2000.00 1000.00  TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  10.00 1000.00 8.00 800.00  SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 1000.00 500.00 2000.00 1000.00  FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  10.00 2000.00 7.00 1400.00  TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   200 LF  2.00 400.00 2.50 500.00  SAFETY FENCE

0053 6030000000-E 1630  10 CY  6.00 60.00 50.00 500.00  SILT EXCAVATION

0054 6036000000-E 1631  1,000 SY  2.00 2000.00 2.50 2500.00  MATTING FOR EROS CONTROL

0055 6037000000-E SP   100 SY  7.00 700.00 5.25 525.00  COIR FIBER MAT

0056 6042000000-E 1632  165 LF  5.00 825.00 6.25 1031.25  1/4" HARDWARE CLOTH

0057 6071014000-E SP   160 LF  10.00 1600.00 27.00 4320.00  COIR FIBER WATTLE BARRIER

0058 6084000000-E 1660 0.5 ACR 6000.00 3000.00 4000.00 2000.00  SEEDING AND MULCHING

0059 6087000000-E 1660 0.5 ACR 1000.00 500.00 400.00 200.00  MOWING

0060 6090000000-E 1661  50 LB  10.00 500.00 9.00 450.00  SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1000.00 250.00 1890.00 472.50  FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  10.00 500.00 5.00 250.00  SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.25 TON 1000.00 250.00 2000.00 500.00  FERTILIZER TOPDRESSING

0064 6111000000-E SP   200 LF  50.00 10000.00 62.0046 12400.92  IMPERVIOUS DIKE

0065 6114500000-N 1667  10 MHR 50.00 500.00 35.00 350.00  SPECIALIZED HAND MOWING

0066 6117000000-N SP   13 EA  600.00 7800.00 275.00 3575.00  RESPONSE FOR EROS CONTROL

0067 6117500000-N SP   4 EA  700.00 2800.00 400.00 1600.00  CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 60000.00 27500.00  REMV EXIST STR **********
(13+52.00-L-)

0069 8065000000-N SP  Lump Sum 1000.00 950.00  ASBESTOS ASSESSMENT

0070 8121000000-N 412 Lump Sum 10000.00 12500.00  UNCL STR EXCAV STA *****
(13+52.00-L-)

0071 8182000000-E 420  54 CY  800.00 43200.00 1450.00 78300.00  CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 30000.00 40000.00  BRG APPR SLAB ***********
(13+52.00-L-)

0073 8217000000-E 425  7,494 LB  1.25 9367.50 2.00 14988.00  REINF STEEL (BRIDGE)



BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  
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46122.3.1 MAY 15 2018 C204079

TIP NO 0.067 MIB-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

0074 8328200000-E 450  14 EA  1000.00 14000.00 1500.00 21000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0075 8328400000-E 450  7 EA  1000.00 7000.00 6250.00 43750.00  PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

0076 8364000000-E 450  810 LF  60.00 48600.00 40.00 32400.00  HP12X53 PILES

0077 8387000000-E 450  490 LF  150.00 73500.00 118.00 57820.00  PP18X0.50 GALV STL PILE

0078 8475000000-E 460 205.25 LF  200.00 41050.00 155.00 31813.75  TWO BAR METAL RAIL

0079 8517000000-E 460 220.25 LF  140.00 30835.00 145.00 31936.25  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0080 8608000000-E 876  475 TON 60.00 28500.00 60.00 28500.00  RIP RAP II (2'-0")

0081 8622000000-E 876  535 SY  2.00 1070.00 4.00 2140.00  GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 5000.00 4575.00  ELASTOMERIC BEARINGS

0083 8762000000-E 430  440 LF  200.00 88000.00 155.00 68200.00  3'-0"X 1'-9"PRESTR SLABS

0084 8763000000-E 430  770 LF  225.00 173250.00 170.00 130900.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 972021.64 TOTAL 997771.17  CONTRACT TOTAL

 

    SUB-TOTAL 307649.14 SUB-TOTAL 370498.17  ROADWAY ITEMS

    SUB-TOTAL 664372.50 SUB-TOTAL 627273.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  722700.05   APPLE TUCK & ASSOCIATES INC

     2  746435.68   R.E. BURNS & SONS CO., INC.

     3  757045.00   PALMETTO INFRASTRUCTURE INC

     4  818023.17   DANE CONSTRUCTION INC

     5  859852.30   BUCKEYE BRIDGE LLC

     6  905188.55   NHM CONSTRUCTORS LLC

     7  972021.64   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC

     8  997771.17   YOUNG & MCQUEEN GRADING CO INC


